PREVENTIVE MAINTENANCE OF ROCHE EQUIP Solicitation #SIV10015R0010

SECTION A
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SECTION B
-SUPPLIES OR SERVICES AND PRICES/COSTS

B.1  SCOPE OF SERVICES

The Contractor shall provide personnel, supplies and equipment, as identified in this
solicitation and Exhibit I, for maintenance services for 4 pieces of laboratory equipments
CDC/PEPFAR as described in Section C, DESCRIPTION/SPECIFICATIONS/WORK
STATEMENT, of this contract and exhibits attached in Section J.

B.2 TYPE OF CONTRACT

This is a fixed price type contract for scheduled maintenance services for 4 pieces of
ROCHE/COBAS laboratory equipments.

B.3  PRICES/COSTS

B.3.1 Value Added Tax

VALUE ADDED TAX (VAT). The Government will not reimburse the Contractor for VAT
under this contract. The Contractor shall not include a line for VAT on Invoices as the U.S.
Embassy has a tax exemption certificate with the host government.

B.3.2 All prices shall be submitted in local currency (XOF)

B.3.3 Scheduled Maintenance Services

(a) In consideration of satisfactory performance of all the scheduled services required
under this contract, the Contractor shall be paid a fixed-price per semester for Scheduled
Maintenance Services. No additional sums will be payable on account of any escalation in the
cost of materials, equipment or labor (unless mandated by local law see B.7), or because of the
Contractor 's failure to properly estimate or accurately predict the cost or difficulty of achieving
the results required by the maintenance plan is. Nor will the contract price be adjusted on
account of fluctuations in the currency exchange rate.

(b) Premium pay for services required to be provided on holidays is included only in
the fixed prices for Scheduled Maintenance Services.

B.3.4 Unscheduled Services

(a) The fixed hourly rates per labor category shall be used to establish firm fixed-
price task orders. Each task order shall be issued in advance and priced by multiplying the hourly
rates by the number of hours required.
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(b) The Contractor shall also be reimbursed for costs for any materials/equipment
ordered under the task order issued by the Government in conjunction with the Unscheduled
Services, as further described in H.14. No profit shall be added to this material/equipment. All
costs of materials/equipment shall be itemized on the invoice, such as purchase price of
material/equipment, cost of transportation and cost of handing.

B. 3.5 Emergency Services

(a) Emergency services shall be issued and priced at the same rates as unscheduled
services, however, work that is required beyond normal working hours or days (see F.8) or 40
hours per week or 8 hours per day and meet the definition of emergency services as defined in
C.1.3 may use overtime rates as fixed below.

(b) The Contractor shall also be reimbursed for costs for any materials/equipment
ordered under the task order issued by the Government in conjunction with the Emergency
Services, as further described in H.14. No profit shall be added to this material/equipment. All
costs of materials/equipment shall be itemized on the invoice, such as purchase price of
material/equipment, cost of transportation and cost of handing. If VAT charges are paid then
they must be itemized in each task order.

B.3.6 Ordering

Ordering - (a) All supplies or services to be furnished under this contract shall be ordered by the
issuance of delivery orders by the Department of State. Orders may be issued from the date of
the Contracting Officer's signature until the end of the "Period of Performance" applicable to this
contract.

(b) Contractor will be asked to submit a cost proposal (sample shown in Exhibit D) when given a
draft scope of work for an unscheduled task.

(c) Contracting Officer will negotiate and develop firm-fixed-priced delivery orders for each
unscheduled or emergency task that needs to be performed.

(d) All delivery orders are subject to the terms and conditions of this contract. This contract
shall take precedence in the event of conflict with any order.

B.4  BASE PERIOD PRICES

B.4.1. Scheduled Maintenance Services. The fixed-price for the first year (starting on
the date stated in the Notice to Proceed and continuing for a period of 12 months) for scheduled
maintenance services as defined in C.1.3.1. is:

XOF per year
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B.5  FIRST OPTION YEAR PRICES

TOTAL YEAR

Base year

Option year 1

Option year 2

Option year 3

Option year 4
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SECTION C
DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

C.1. INTRODUCTION

C.1.1. General. The US Embassy, Abidjan requires a maintenance service Contractor to
perform both scheduled and unscheduled work orders on US Government owned and long term
leased properties. The Contractor shall furnish managerial, administrative and direct operational
personnel to accomplish all work as required in this contract. The Contractor shall designate an
English speaking representative who shall supervise the Contractor's workforce and be the
Contractor's liaison with the U.S.

The designated person shall be located on-site in an office designated by the Contracting Officer
during normal Embassy working hours and shall have supervision as his/her sole function during
the times s/he is on duty. The Contractor's employees shall be on-site only for contractual duties
and not for any other business or purposes. Specific services are described in detail below.

C.1.2. Personnel. The Contractor shall be responsible for providing qualified technicians
(with at least one of each trade at the journey-man level or equivalent) with relevant experience
of more than 3 years to meet the minimum requirements established below to perform
maintenance services in accordance with the maintenance plan shown in Exhibit A and
unscheduled services. Helper positions do not need to meet this 3 year minimum requirement.
Personnel shall meet the minimum criteria for labor categories shown in Section B.4.2 as
identified in Exhibit C.

C.1.3. Definitions.

"Chancery" means the building of the embassy used for official activities or means the official
residence of the ambassador.

“CMMS” is a computer maintenance management system such as PASS/RPA (realestate
management system), PMCI or QUIBIC.

"CMP" is a comprehensive maintenance plan

"Daily" means 5 days per week, on each non-holiday workday.

"DCMR" means the official residence of the Deputy Chief of Mission.

"Emergency Services" are task orders which require immediate attention. May involve working
other than normal work day or hour as defined in F.8. Contractor required to respond to call

within 8 hours and take action to minimize emergency situation.

"EOB" means Embassy Office Building.
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"Execution Plan" is submitted by the Contractor and defines the methods and disciplines used to
carry out the maintenance plan as provided in Exhibit A.

"General Instructions" mean those instructions, directives and guidelines that apply to all
employee maintenance personnel.

"HVAC" means Heating Ventilating Air Conditioning.

“Make Readies” should be negotiated as unscheduled work orders.
"NOB" means New Office Building

"PM" means Preventive Maintenance

"Routine Maintenance and Repair" includes the preservation in a sound state of real property and
might include day-to-day electrical and plumbing work, and the purchase of maintenance stock.

"Scheduled Maintenance Services" includes all routine maintenance functions identified in the
Exhibit A, Comprehensive Maintenance Plan or Facility Maintenance Plan, for Post systems and
equipment.

"Unscheduled Maintenance and Repair Services" includes minor maintenance and repair services
which are not identified in the Comprehensive Maintenance Plan or Facility Maintenance Plan.

C.1.3.2. The Contractor shall provide an Executive Plan to carry out the maintenance as
shown in Exhibit A. These duties and responsibilities described in Subsection C.1.5. The
Contractor shall provide a draft of the Executive Plan to the COR for review 30 days after
contract award.

C.1.4. Location, Service, Kind of Personnel: A sample listing of locations, kinds of
services, and personnel by category, is provided in Exhibit A (Department of State Real Estate
Management System and Preventive Maintenance Work Order Tasks). A sample of an
unscheduled order is described in Exhibit B and is for illustration only and will not necessarily
be identical to services provided under this contract.
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C.1.5. Duties and Responsibilities.

PREVENTIVE MAINTENANCE OF ROCHE EQUIPMENTS

SCOPE OF WORK

Equipements :

List of ROCHE equipments

- One(1) COBAS INTEGRA 400 Plus
- One(1) HITACHI/COBAS C311

- One(1) COBAS TagMan 48

- One(1) COBAS AMPLIPREP

Name and Address of Contractor : TBD

COBAS INTEGRA 400 Plus
Purpose

The COBAS INTEGRA 400 Plus is a clinical chemistry analyzer manufactured by ROCHE
DIAGNOSTICS. It is used in Clinical Diagnostic Unit of CDC/PEPFAR(Projet RETRO-CI) laboratory
for the determination of glycemia, kidney and liver function tests (creatinin, ALAT, ASAT) for the
laboratory monitoring of Anti-Retroviral Therapy toxicity among HIV-infected patients on ARV
treatment..

The periodic preventive maintenance of the COBAS INTEGRA 400 Plus is required to ensure optimal
functioning and accuracy of the results and continue service delivery to HIV infected patients.

Scope of Maintenance services (work to be performed) for COBAS INTEGRA 400 Plus
- Provide preventative maintenance kits

- Provide installation of technical modifications needed, in so far as these changes serve solely to increase
the operating safety of the instrument.

- Provide maintenance checks including:
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* Replacement of needles B and C

* Replacement of Teflon tips of syringes B and C

* Replacement of syringes B and C

* Replacement of ventilation filters

* Replacement of halogen bulb

* Deproteinization of needles

* Cleaning of needles and anti-projections

* Cleaning of internal basin, wash station, external basin, waste connector

* Cleaning of the machine

* Rebooting fluid system

* Saving of database
For more details see attachment “ COBAS Integra 400/400 plus Service Maintenance checklist”
- Maintenance report

After each maintenance a written report signed by both parties is issued..

Schedule of Maintenance services

-Frequency will be once a year or as needed

Contract period

One(1) year

HITACHI/ COBAS C311
Purpose

The HITACHI/ COBAS C311 is a clinical chemistry analyzer manufactured by ROCHE
DIAGNOSTICS. It is used in Clinical Diagnostic section of CDC/PEPFAR(Projet RETRO-CI)
laboratory for the determination of glycemia, kidney and liver function tests (creatinin, ALAT, ASAT) for
the laboratory monitoring of Anti-Retroviral Therapy toxicity among HIV-infected patients on ARV
treatment..
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The periodic preventive maintenance of the HITACHI/ COBAS C311 is required to ensure optimal
functioning and accuracy of the results and continue service delivery to HIV infected patients.

Scope of Maintenance services (work to be performed) for HITACHI/COBAS C311

(See attachment: “Maintenance and Inspection; Cobas C311")

Schedule of Maintenance services

-Frequency will be every 6 months or as needed

Contract period

One(1) year
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COBAS TaqMan 48

The COBAS TaqMan 48 is RT-PCR machine used in Molecular Diagnostic section of
CDC/PEPFAR(Projet RETRO-CI) laboratory to perform HIV-1 viral load and conventional PCR and RT
-PCR

-COBAS TagMan is a real time PCR machine, which can perform more than 48 samples per 24 hours. It
has an open program and can also be used to run any other diagnosis such as STI, Hepatitis etc...

-The maintenance of this device is very important as that assures optimal functioning of the instrument,
quality results and lengthening instrument life and service delivery.

Scope of Maintenance services (work to be performed)
- Provide maintenance checks including:

-Clean initialization post

-Clean K-tube plat form

-Check all security system

Change the laser light

Schedule and Appointment

-Frequency will be every 6 months or as needed

-Work schedule and appointment will be given by vendor at the beginning of the contract
-Dates of work must be confirmed or postponed one week in advance by the vendor

-In case of postponed action, a new date will be given at least in one week according to the supervisor and
the vendor.

Contract period

One(1) year
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COBAS Ampliprep

The COBAS Ampliprep machine is used in Molecular Diagnostic section of CDC/PEPFAR(Projet
RETRO-CI) and IPCI laboratories for fully automated sample preparation and PCR set-up for routine
PCR testing. It increases quality, safety and efficiency in our laboratory by replacing time consuming and
error-prone manual sample purification. This machine is combined with the Cobas Tagman to perform
HIV-1 viral load and conventional PCR and RT - PCR

-The maintenance of this device is very important as that assures optimal functioning of the instrument,
quality results and lengthening instrument life.

Scope of Maintenance services (work to be performed)

( See attachment:
“ COBAS AmpliPrep Service Maintenance checklist”
“ COBAS AmpliPrep Extended Service Maintenance checklist”
“ COBAS AmpliPrep Inspect/Replace list”

Frequency will be every 6 months or as needed

- The regular change of its’ spare parts allows keep it in good condition.

-Work schedule and appointment will be given by vendor at the beginning of the contract
- Dates of work must be confirmed or postponed one week in advance by the vendor

- In case of postponed action, a new date will be given at least in one week according to the supervisor
and the vendor.

Contract period

One(1) year
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Location of Roche equipments

Location
Item ID NEPA Serial Room Site
Interne
Number
ROCHE COBAS INTEGRA 400 Plus BIOCH 1 395404 70 CDC/RETRO-CI
ROCHE HITACHI/COBAS C311 BIOCH 1 87367 118419 70 CDC/RETRO-CI
50
ROCHE COBAS TagMan 48 087865 4322 CDC/RETRO-CI
PCR-2
50
ROCHE COBAS AMPLIPREP 85899 393950 CDC/RETRO-CI
PCR-2
C.2. SUPERINTENDENCE BY CONTRACTOR:

The entire operation of the contracted services shall be superintended by the Contractor's
bilingual (English/French liaison, who shall maintain a close contact with the Contracting
Officer and the COR in order to coordinate the performance of the contracted services with the
needs of the Government.

The liaison, (or his/her qualified assistant), shall be on duty throughout the normal operating
hours of the Embassy. S/he shall also superintend the performance of the contracted services on
Saturdays, Sundays, and holidays.

C.3. QUALITY ASSURANCE

The Contractor shall institute an appropriate inspection system including checklists of duties to
be carried out, ensuring these duties are carried out by the supervisory staff and senior
employees, and carrying out weekly inspections to determine whether the various services are
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being performed according to the contract requirements. Copies of the weekly inspection reports
shall be provided to the COR.

Any shortcomings and/or substandard conditions noted in such inspections shall be promptly
corrected and improved; any conditions beyond the responsibility of the Contractor shall be
brought to the attention of the Contracting Officer or COR, for disposition.

C.3.1. Monthly Report: The Contractor shall render a monthly building maintenance
report, summing up observations resulting from the inspections, difficulties or irregularities
encountered, measures taken, improved conditions, repairs or services needed (those beyond the
Contractor's responsibilities), special work done, recommendations, and other matters related to
operation and maintenance of the buildings and facilities covered by this contract. The monthly
report shall be provided in a format similar to the one in Exhibit F, signed by an authorized
representative of the Contractor, and shall be submitted to the COR, together with the
Contractor's monthly invoice.

C.3.2. Inspection by Government: The services being performed hereunder and the
supplies furnished therefor will be inspected from time to time by the COR, or his/her authorized
representatives, to determine that all work is being performed in a satisfactory manner, and that
all supplies are of acceptable quality and standards.

The Contractor shall be responsible for any countermeasures or corrective action, within
the scope of this contract, which may be required by the Contracting Officer as a result of such
inspection.

C.1.5. Duties and Responsibilities.

PREVENTIVE MAINTENANCE OF ROCHE EQUIPMENTS

SCOPE OF WORK

Equipements :

List of ROCHE equipments

- One(1) COBAS INTEGRA 400 Plus
- One(1) HITACHI/COBAS C311

- One(1) COBAS TagMan 48

- One(1) COBAS AMPLIPREP

Name and Address of Contractor : TBD
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COBAS INTEGRA 400 Plus
Purpose

The COBAS INTEGRA 400 Plus is a clinical chemistry analyzer manufactured by ROCHE
DIAGNOSTICS. It is used in Clinical Diagnostic Unit of CDC/PEPFAR(Projet RETRO-CI)
laboratory for the determination of glycemia, kidney and liver function tests (creatinin, ALAT,
ASAT) for the laboratory monitoring of Anti-Retroviral Therapy toxicity among HIV-infected
patients on ARV treatment..

The periodic preventive maintenance of the COBAS INTEGRA 400 Plus is required to ensure
optimal functioning and accuracy of the results and continue service delivery to HIV infected
patients.

Scope of Maintenance services (work to be performed) for COBAS INTEGRA 400 Plus
- Provide preventative maintenance kits

- Provide installation of technical modifications needed, in so far as these changes serve solely to
increase the operating safety of the instrument.

- Provide maintenance checks including:
* Replacement of needles B and C
* Replacement of Teflon tips of syringes B and C
* Replacement of syringes B and C
* Replacement of ventilation filters
* Replacement of halogen bulb
* Deproteinization of needles
* Cleaning of needles and anti-projections
* Cleaning of internal basin, wash station, external basin, waste connector
* Cleaning of the machine

* Rebooting fluid system
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* Saving of database
For more details see attachment “ COBAS Integra 400/400 plus Service Maintenance checklist”
- Maintenance report

After each maintenance a written report signed by both parties is issued..

Schedule of Maintenance services

-Frequency will be once a year or as needed

Contract period

One(1) year

HITACHI/ COBAS C311
Purpose

The HITACHI/ COBAS C311 is a clinical chemistry analyzer manufactured by ROCHE
DIAGNOSTICS. It is used in Clinical Diagnostic section of CDC/PEPFAR(Projet RETRO-CI)
laboratory for the determination of glycemia, kidney and liver function tests (creatinin, ALAT,
ASAT) for the laboratory monitoring of Anti-Retroviral Therapy toxicity among HIV-infected
patients on ARV treatment..

The periodic preventive maintenance of the HITACHI/ COBAS C311 is required to ensure
optimal functioning and accuracy of the results and continue service delivery to HIV infected
patients.

Scope of Maintenance services (work to be performed) for HITACHI/COBAS C311

(See attachment: “Maintenance and Inspection;, Cobas C311”)
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Schedule of Maintenance services

-Frequency will be every 6 months or as needed

Contract period

One(1) year

Solicitation #SIV10015R0010
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COBAS TagMan 48

The COBAS TagMan 48 is RT-PCR machine used in Molecular Diagnostic section of
CDC/PEPFAR(Projet RETRO-CI) laboratory to perform HIV-1 viral load and conventional PCR
and RT - PCR

-COBAS TagMan is a real time PCR machine, which can perform more than 48 samples per 24
hours. It has an open program and can also be used to run any other diagnosis such as STI,
Hepatitis etc...

-The maintenance of this device is very important as that assures optimal functioning of the
instrument, quality results and lengthening instrument life and service delivery.

Scope of Maintenance services (work to be performed)
- Provide maintenance checks including:

-Clean initialization post

-Clean K-tube plat form

-Check all security system

Change the laser light

Schedule and Appointment

-Frequency will be every 6 months or as needed

-Work schedule and appointment will be given by vendor at the beginning of the contract
-Dates of work must be confirmed or postponed one week in advance by the vendor

-In case of postponed action, a new date will be given at least in one week according to the
supervisor and the vendor.
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Contract period
Contract period

One(1) year
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COBAS Ampliprep

The COBAS Ampliprep machine is used in Molecular Diagnostic section of
CDC/PEPFAR(Projet RETRO-CI) and IPCI laboratories for fully automated sample preparation
and PCR set-up for routine PCR testing. It increases quality, safety and efficiency in our
laboratory by replacing time consuming and error-prone manual sample purification. This
machine is combined with the Cobas Taqman to perform HIV-1 viral load and conventional PCR
and RT - PCR

-The maintenance of this device is very important as that assures optimal functioning of the
instrument, quality results and lengthening instrument life.

Scope of Maintenance services (work to be performed)
( See attachment:

“ COBAS AmpliPrep Service Maintenance checklist”
“ COBAS AmpliPrep Extended Service Maintenance checklist”
“ COBAS AmpliPrep Inspect/Replace list”

Frequency will be every 6 months or as needed

- The regular change of its’ spare parts allows keep it in good condition.

-Work schedule and appointment will be given by vendor at the beginning of the contract
- Dates of work must be confirmed or postponed one week in advance by the vendor

- In case of postponed action, a new date will be given at least in one week according to the
supervisor and the vendor.

Contract period

Contract period
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One(1) year
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Location of Roche equipments

Solicitation #SIV10015R0010

Location
Item ID NEPA Serial Room Site
Interne
Number
ROCHE COBAS INTEGRA 400 Plus BIOCH 395404 70 CDC/RETRO-CI
1
ROCHE HITACHI/COBAS C311 BIOCH | 87367 118419 70 CDC/RETRO-CI
1
50
ROCHE COBAS TagMan 48 087865 4322 CDC/RETRO-CI
PCR-2
50
ROCHE COBAS AMPLIPREP 85899 393950 CDC/RETRO-CI
PCR-2
C.2. SUPERINTENDENCE BY CONTRACTOR:

The entire operation of the contracted services shall be superintended by the Contractor's
bilingual (English/French liaison, who shall maintain a close contact with the Contracting
Officer and the COR in order to coordinate the performance of the contracted services with the

needs of the Government.

The liaison, (or his/her qualified assistant), shall be on duty throughout the normal operating
hours of the Embassy. S/he shall also superintend the performance of the contracted services on

Saturdays, Sundays, and holidays.

C3. QUALITY ASSURANCE

The Contractor shall institute an appropriate inspection system including checklists of duties to
be carried out, ensuring these duties are carried out by the supervisory staff and senior
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employees, and carrying out weekly inspections to determine whether the various services are
being performed according to the contract requirements. Copies of the weekly inspection reports
shall be provided to the COR.

Any shortcomings and/or substandard conditions noted in such inspections shall be promptly
corrected and improved; any conditions beyond the responsibility of the Contractor shall be
brought to the attention of the Contracting Officer or COR, for disposition.

C.3.1. Monthly Report: The Contractor shall render a monthly building maintenance
report, summing up observations resulting from the inspections, difficulties or irregularities
encountered, measures taken, improved conditions, repairs or services needed (those beyond the
Contractor's responsibilities), special work done, recommendations, and other matters related to
operation and maintenance of the buildings and facilities covered by this contract. The monthly
report shall be provided in a format similar to the one in Exhibit F, signed by an authorized
representative of the Contractor, and shall be submitted to the COR, together with the
Contractor's monthly invoice.

C.3.2. Inspection by Government: The services being performed hereunder and the
supplies furnished therefor will be inspected from time to time by the COR, or his/her authorized
representatives, to determine that all work is being performed in a satisfactory manner, and that
all supplies are of acceptable quality and standards.

The Contractor shall be responsible for any countermeasures or corrective action, within
the scope of this contract, which may be required by the Contracting Officer as a result of such
inspection.
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SECTION D
PACKAGING AND MARKING

D.1 MATERIALS DELIVERED TO THE SITE SHALL BE MARKED AS FOLLOWS:

(RESERVED)
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SECTION E
INSPECTION AND ACCEPTANCE

E.1 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates the following clauses by reference, with the same force and effect as if
they were given in full text. Upon request, the Contracting Officer will make their full text
available. Also, the full text of a clause may be accessed electronically at this address:

http://’www.acquisition.gov/far/ or http.//farsite.hill.af mil/vifara.htm

These addresses are subject to change. If the Federal Acquisition Regulation (FAR) is not
available at the locations indicated above, use the Department of State Acquisition website at
http://www.statebuy.state.gov/ to see the links to the FAR. You may also use an internet
“search engine” (for example Google, Yahoo, Excite) to obtain the latest location of the most
current FAR.

FEDERAL ACQUISITION REGULATION (48 CFR CH. 1)
52.246-4 INSPECTION OF SERVICES — FIXED PRICE (AUG 1996)
52.246-12 INSPECTION OF CONSTRUCTION (AUG 1996)

E.2 QUALITY ASSURANCE AND SURVEILLANCE PLAN (QASP)

This plan is designed to provide an effective surveillance method to promote effective Contractor
performance. The QASP provides a method for the Contracting Officer's Representative (COR)
to monitor Contractor performance, advise the Contractor of unsatisfactory performance, and
notify the Contracting Officer of continued unsatisfactory performance. The Contractor, not the
Government, is responsible for management and quality control to meet the terms of the contract.
The role of the Government is to conduct quality assurance to ensure that contract standards are
achieved.

PWS
Performance Objective Paragraph Performance Threshold
Services All required services are
Performs all maintenance services set forth C.1 thru C.4 | performed and no more than one
in the Performance Work Statement (PWS) (1) customer complaint is

received per month

E.2.1 Surveillance. The COR will receive and document all complaints from
Government personnel regarding the services provided. If appropriate, the COR will send the
complaints to the Contractor for corrective action.
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E.2.2 Standard. The performance standard is that the Government receives no more
than one (1) customer complaint per month. The COR shall notify the Contracting Officer of the
complaints so that the Contracting Officer may take appropriate action to enforce the inspection
clause (FAR 52.246-4, Inspection of Services — Fixed Price (AUG 1996)), if any of the services
exceed the standard.

E.2.3 Procedures

(a) If any Government personnel observe unacceptable services, either incomplete work
or required services not being performed they should immediately contact the COR.

(b) The COR will complete appropriate documentation to record the complaint.

(c) If the COR determines the complaint is invalid, the COR will advise the complainant.
The COR will retain the annotated copy of the written complaint for his/her files.

(d) If the COR determines the complaint is valid, the COR will inform the Contractor and
give the Contractor additional time to correct the defect, if additional time is available. The COR
shall determine how much time is reasonable.

(e) The COR shall, as a minimum, orally notify the Contractor of any valid complaints.
(f) If the Contractor disagrees with the complaint after investigation of the site and
challenges the validity of the complaint, the Contractor will notify the COR. The COR will

review the matter to determine the validity of the complaint.

(g) The COR will consider complaints as resolved unless notified otherwise by the
complainant.

(h) Repeat customer complaints are not permitted for any services. If a repeat customer

complaint is received for the same deficiency during the service period, the COR will contact the
Contracting Officer for appropriate action under the Inspection clause.
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SECTION F
DELIVERIES OR PERFORMANCE

F.1 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates the following clauses by reference, with the same force and effect as if
they were given in full text. Upon request, the Contracting Officer will make their full text
available. Also, the full text of a clause may be accessed electronically at this address:

http://’www.acquisition.gov/far/ or http.//farsite.hill.af mil/vifara.htm

These addresses are subject to change. If the Federal Acquisition Regulation (FAR) is not
available at the locations indicated above, use the Department of State Acquisition website at
http://www.statebuy.state.gov/ to see the links to the FAR. You may also use an internet
“search engine” (for example Google, Yahoo, Excite) to obtain the latest location of the most
current FAR.

FEDERAL ACQUISITION REGULATION (48 CFR CH. 1)
52.242-15 STOP-WORK ORDER AUG 1989
52.242-17 GOVERNMENT DELAY OF WORK APR 1984

52.242-14 SUSPENSION OF WORK APR 1984

F.2 PERIOD OF PERFORMANCE

The contract shall be effective on the date of the Contracting Officer's signature, and shall remain
in effect until one (1) year, with four (4) option years. Individual delivery orders for
unscheduled work will identify completion times for specific unscheduled/urgent tasks.
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F.3 DELIVERABLES
The following items shall be delivered under this contract:
Deliver
Description Quantity Delivery Date To
C.1.3.2 Execution Plan 1 30 days after award COR
C.3. Quality Assurance Plan 1 10 days after award COR
7 days after end of weekly
C.3. Inspection Report 1 period COR
C.3.1. Building Maintenance
Report 1 5th day of each month COR
H.1.2.3. Bios on Personnel 1 10 days after award COR
H.3. Bonds 1 30 days after award CO
30 days after Notice of
H.4. Insurance/Licenses & Permits 1 Award CO
H.10.1 Safety Plan 1 30 days after contract award COR
H.7.1 Waste Disposal Report 1 Last day of each month COR

F.4 CONTRACTOR'S SUBMISSION OF MAINTENANCE SCHEDULE AND MINOR
REPAIRS UNDER UNSCHEDULED WORK ORDERS

The Contractor shall submit a schedule which sequences work so as to minimize
disruption at the jobsite.

All deliverables shall be in the English language, unless otherwise provided hereunder, and any
system of dimensions (i.e., English or metric) shown shall be consistent with that used in the
contract. No extension of time shall be allowed on account of a delay by the Government in
approving such deliverables if the Contractor has failed to act promptly and responsively in
submitting its deliverables. Each deliverable shall be identified as required by the contract.

F.5 ACCEPTANCE OF SCHEDULE

When the Government has accepted any time schedule, it shall be binding upon the
Contractor. The completion date is fixed and may be extended only by a written modification to
the delivery order signed by the Contracting Officer. Acceptance or approval of any schedule or
revision thereof by the Government shall not (1) extend the completion date or obligate the
Government to do so, (2) constitute acceptance or approval of any delay, nor (3) excuse the
Contractor from or relieve the Contractor of its obligation to maintain the progress of the work
and achieve final completion by the established completion date.

F.6 NOTICE OF DELAY

In the event the Contractor receives a notice of any change in the work, or if any other
conditions arise which are likely to cause or are actually causing delays which the Contractor
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believes may result in completion of the project after the completion date, the Contractor shall
notify the Contracting Officer of the effect, if any, of such change or other conditions upon the
approved schedule, and shall state in what respects, if any, the relevant schedule or the
completion date should be revised. Such notice shall be given promptly, and not more than ten
(10) days following the first occurrence of event giving rise to the delay or prospective delay.
Revisions to the approved time schedule shall only be made with the approval of the Contracting
Officer.

F.7 NOTICE TO PROCEED

(a) Following receipt from the Contractor of any bonds or evidence of insurance within
the time specified in Section H of this contract, and following acceptance of these documents by
the Contracting Officer, the Contracting Officer will provide to the Contractor a Notice to
Proceed. The Contractor must then prosecute the work required hereunder.

(b) It is possible that the Contracting Officer may elect to issue the Notice to Proceed
prior to receipt and acceptance of any bonds or evidence of insurance required hereunder.
Issuance of a Notice to Proceed by the Government before receipt of the required bonds or
insurance certificates or policies shall not be a waiver of the requirement to furnish these
documents.

F.8 WORKING HOURS

All work shall be performed during normal working hours except for the holidays
identified below. Other hours, initiated by the Contractor, may be approved by the Contracting
Officer's Representative. Notice must be given 24 hours in advance to COR who will consider
any deviation from the hours identified above. Changes in work hours will not be cause for a
price increase.

F.9 EXCUSABLE DELAYS

The Contractor will be allowed time, not money, for excusable delays as defined in FAR
52.249-10, Default. Examples of such cases include (1) acts of God or of the public enemy, (2)
acts of the United States Government in either its sovereign or contractual capacity, (3) acts of
the government of the host country in its sovereign capacity, (4) acts of another contractor in the
performance of a contract with the Government, (5)fires, (6) floods, (7) epidemics, (8)
quarantine restrictions, (9) strikes, (10) freight embargoes, (11) delays in delivery of Government
furnished equipment and (12) unusually severe weather. In each instance, the failure to perform
must be beyond the control and without the fault or negligence of the Contractor, and the failure
to perform furthermore (1) must be one that the Contractor could not have reasonably anticipated
and taken adequate measures to protect against, (2) cannot be overcome by reasonable efforts to
reschedule the work, and (3) directly and materially affects the date of final completion of the
project.
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F.10 POST AWARD CONFERENCE

A post award conference will be held 10 days after contract award at PROJET RETRO-

CI to discuss the schedule, submittals, notice to proceed, mobilization and other important issues
that effect the progress under this contract.
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SECTION G - CONTRACT ADMINISTRATION DATA

G.1  652.242-70 CONTRACTING OFFICER'S REPRESENTATIVE (COR) (AUG 1999)

(a) The Contracting Officer may designate in writing one or more Government employees, by
name or position title, to take action for the Contracting Officer under this contract. Each
designee shall be identified as a Contracting Officer’s Representative (COR). Such
designation(s) shall specify the scope and limitations of the authority so delegated; provided, that
the designee shall not change the terms or conditions of the contract, unless the COR is a
warranted Contracting Officer and this authority is delegated in the designation.

(b) The COR for this contract is CDC/PEPFAR Deputy Director for Management and
Operations.

G.1.2 Duties

The COR is responsible for inspection and acceptance of services. These duties include review
of Contractor invoices, including the supporting documentation required by the contract. The
COR may provide technical advice, substantive guidance, inspections, invoice approval, and
other purposes as deemed necessary under the contract.

G.2 PAYMENT

G.2.1 General. The Contractor's attention is directed to Section I, 52.232-1, "Payments",
and 52.232-5, "Payments Under Fixed-Price Construction Contracts". The following subsections
elaborate upon the information contained therein. All invoices should contain copies of the
signed work orders completed that month and status information on those not completed.
Completed work orders shall bear the signature of the Contractor’s quality control
personnel. Work orders shall consist of all preventive maintenance orders as well as
unscheduled and emergency orders issued since the submittal of the last invoice.

Invoices shall be submitted in an original and three (3) copies to the Contracting' Officer's
Representative (COR) at the following address (designated payment office only for the purpose
of submitting invoices):

Financial Management Officer,
America Embassy, Abidjan

01 BP 1712 Abidjan 01

E-mail: Abidjan FMOinvoices@state.gov

G.2.2 Detail of Payment Requests

Each application for payment, which shall be made no more frequently than monthly,
unless otherwise provided herein, shall cover the fixed price preventive maintenance fee and the
value of labor and materials completed and in place for individual delivery orders.
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(G.2.3 Payments to Subcontractors

The Contractor shall make timely payment from the proceeds of the progress or final
payment for which request is being made, to his subcontractors and suppliers in accordance with
the Contractor's contractual arrangements with them.

G.2.4 Evaluation by the Contracting Officer

Following receipt of the Contractor's request for payment, and on the basis of an
inspection of the work, the Contracting Officer shall make a determination as to the amount
which, in his/her opinion, is then due. In the event the Contracting Officer does not approve
payment of the full amount applied for, less the retainage addressed in 52.232-5, the Contracting
Officer shall advise the Contractor of the reasons therefore.

G.2.5 Additional Withholding

Independently of monies retained by the Government under 52.232-5, or otherwise as
permitted to be retained under this contract, the Government may withhold from payments due
the Contractor any amounts as may be considered necessary to cover

(a) Wages or other amounts due the Contractor's employees on this
project;

(b) Wages or other amounts due employees of subcontractors on this
project;

(c) Amounts due suppliers of materials or equipment for this project; and
(d) Any other amounts for which the Contractor may be held liable under
this contract, including but not limited to the actual or prospective costs of

correction of defective work and prospective liquidated damage when the
Contractor has failed to make adequate progress.
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G.2.6. Payment

In accordance with FAR 52.232-27(a) the 14 day period identified in FAR 52.232-
27(a)(1)(1)(A) is hereby changed to 30 days.

G.3 VALUE ADDED TAX

VALUE ADDED TAX (VAT). The Government will not reimburse the Contractor for VAT
under this contract. The Contractor shall not include a line for VAT on Invoices as the U.S.
Embassy has a tax exemption certificate with the host government.

G.3.1 Recordkeeping Requirements

The Contractor and the COR shall both maintain a complete and accurate management
file. The file shall contain as a minimum, the following items:

e The Government's copies of all task orders issued under this contract, and all
inspection reports completed by the COR (OF-127). These forms will be supplied
to advise the Contractor of service requests and to document the performance of
all work, including emergency work.

e Contractor's Service Report forms, documenting arrival and departure time of the
Contractor's representative performing the service, and all information on parts

installed for unscheduled and emergency services only.

e Documentation of any complaints from Post personnel or unusual incidents which
may have taken place during the visit to the site.
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SECTION H
SPECIAL CONTRACT REQUIREMENTS

H.1  ISSUANCE OF TASK ORDERS FOR UNSCHEDULED/EMERGENCY WORK

(a) Unscheduled work and emergency work shall be authorized only through the
issuance of task orders executed by the Contracting Officer. Task orders shall be established on
a firm fixed-price basis (using the hourly rates identified in Section B and negotiated hours) and
shall be modified solely by a written modification executed by the Contracting Officer.
Emergency services may require the use of oral orders however a written order shall be provided
within 3 business days of the verbal authorization.

(b) The Contractor shall perform only those unscheduled/emergency services specifically
authorized in the individual delivery orders issued under this contract. The Contractor shall
complete all work and services under this contract within the period of performance specified in
the delivery orders except that no delivery order shall be issued hereunder after the expiration of
this contract.

H.2 ORDERING OFFICIAL

In accordance with FAR 52.216-18 ORDERING (OCT 1995), the designated ordering
individual for this contract is the Contracting Officer.

H.3  BOND REQUIREMENTS

H.3.1 Bonds Required

The Contractor shall furnish (1) a performance and guaranty bond and a payment bond on
forms provided by and from sureties acceptable to the Government, each in the amount of 20%
of the contract price, or (2) comparable alternate performance security approved by the
Government.

H.3.2 Time for Submission

The Contractor shall provide the bonds required above within thirty (30) calendar days of
contract award. Failure to timely submit (1) the required bonds other security acceptable to the
Government; (2) bonds from an acceptable surety; or (3) bonds in the required amount, may
result in rescinding or termination of the contract by the Government.

H.3.3 Coverage

The bonds or alternate performance security shall guarantee the Contractor's execution
and completion of the work within the contract time and the correction of any defects after
completion as required by this contract, the payment of all wages and other amounts payable by
the Contractor under its subcontracts or for labor and materials, and the satisfaction or removal
of any liens or encumbrances placed on the work.
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H.4  CERTIFICATE OF INSURANCE

The Contractor shall furnish to the Contracting Officer a current certificate of insurance as
evidence of the insurance required. In addition, the Contractor shall furnish evidence of a
commitment by the insurance carrier to notify the Contracting Officer in writing of any material
change, expiration or cancellation of any of the insurance policies required not less than thirty
(30) days before such change, expiration or cancellation is effective. When coverage is provided
by self-insurer, the Contractor shall not change or decrease the coverage without the Contracting
Officer's approval. If the Contractor intends to use any subcontractors under this contract, the
Contractor must ensure that the subcontractor carries the types and amounts of insurance as
identified below.

The foregoing types and amounts of insurance are the minimums required. The Contractor shall
obtain any other types of insurance required by local law or that are ordinarily or customarily
obtained in the location of the work. The limit of such insurance shall be as provided by law or
sufficient to meet normal and customary claims.

The Contractor agrees that the Government shall not be responsible for personal injuries or for
damages to any property of the Contractor, its officers, agents, servants, and employees, or any
other person, arising from and incident to the Contractor's performance of this contract. The
Contractor shall hold harmless and indemnify the Government from any and all claims arising
therefrom, except in the instance of gross negligence on the part of the Government.

The Contractor shall obtain adequate insurance for damage to, or theft of, materials and
equipment in insurance coverage for loose transit to the site or in storage on or off the site.

H.4.1 Government as Additional Insured

The general liability policy required of the Contractor shall name "the United States of
America, acting by and through the Department of State", as an additional insured with respect to
operations performed under this contract.

H.4.2 Insurance-Related Disputes

Failure to agree to any adjustment contemplated under this contract regarding insurance
shall be a dispute within the meaning of the clause in Section I, 52.233-1, Alternate I,
"Disputes". However, nothing in this clause shall excuse the Contractor from proceeding with
the work, including the repair and/or replacement as herein above provided.

H.4.3 Time for Submission of Evidence of Insurance

The Contractor shall provide evidence of the insurance required under this contract
within thirty (30) calendar days after contract award. Failure to timely submit this evidence, in a
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form acceptable to the Contracting Officer, may result in rescinding or termination of the
contract by the Government.

H.5 GOVERNING LAW

The contract and the interpretation thereof shall be governed by the laws of the United
States.

H.6 LANGUAGE PROFICIENCY

The manager assigned by the Contractor to superintend the work on-site, as required by
Section I, 52.236-6, "Superintendence by the Contractor", shall be fluent in written and spoken
English.

H.7 LAWS AND REGULATIONS

H.7.1 Compliance Required

The Contractor shall, without additional expense to the Government, be responsible for
complying with all laws, codes, ordinances, and regulations applicable to the performance of the
work, including those of the host country, and with the lawful orders of any governmental
authority having jurisdiction. Host country authorities may not enter the facilities without the
permission of the Contracting Officer. Unless otherwise directed by the Contracting Officer, the
Contractor shall comply with the more stringent of the requirements of such laws, regulations
and orders and of the contract. In the event of a conflict among the contract and such laws,
regulations and orders, the Contractor shall promptly advise the Contracting Officer of the
conflict and of the Contractor's proposed course of action for resolution by the Contracting
Officer.

The Contractor shall provide on a monthly basis an environmental waste report which
describes any occurrence of and disposal of hazardous waste encountered during performance of
this contract and any resulting delivery orders issued herein.

H.7.2 Labor, Health and Safety Laws and Customs

The Contractor shall comply with all local labor laws, regulations, customs and practices
pertaining to labor, safety, and similar matters, to the extent that such compliance is not
inconsistent with the requirements of this contract.

H.7.3 Subcontractors
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The Contractor shall give written assurance to the Contracting Officer that all
subcontractors and others performing work on or for the project have obtained all requisite
licenses and permits.

H.7.4 Evidence of Compliance

Proper documentation and evidence satisfactory to the Contracting Officer of compliance
with this clause shall be submitted by the Contractor at such times as directed by the Contracting
Officer.

H.8  RESPONSIBILITY OF CONTRACTOR

H.8.1 Damage to Persons or Property

The Contractor shall be responsible for all damages to persons or property that occur as a
result of the Contractor's fault or negligence, and shall take proper safety and health precautions
to protect the work, the workers, the public, and the property of others.

H.8.2 Responsibility for Work Performed

The Contractor shall be responsible for all materials delivered and work performed,
except for any completed unit of work which may have been accepted in writing under
individual delivery orders.

H9 MAINTENANCE OPERATIONS

H.9.1 Operations and Storage Areas

(a) Confinement to Authorized Areas. The Contractor shall confine all operations
(including storage of materials) on Government premises to areas authorized or approved by the
Contracting Officer.

(b) Vehicular Access. The Contractor shall, and in accordance with any regulations
prescribed by the Contracting Officer, use only established site entrances and roadways.

H.9.2 Use of Premises

(a) Occupied Premises. If the premises are occupied, the Contractor, its subcontractors,
and their employees shall comply with the regulations promulgated by the Government
governing access to, operation of, and conduct while in or on the premises and shall perform the
work required under this contract in such a manner as not to unreasonably interrupt or interfere
with the conduct of Government business.

(b) Requests from occupants. Any request received by the Contractor from occupants of
existing buildings to change the sequence of work shall be referred to the Contracting Officer for
determination.
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(c) Access limited. The Contractor, its subcontractors and their employees shall not have
access to or be admitted into any building or portion of the site outside the areas designated in
this contract except with the permission of the Contracting Officer.

H.10 SAFETY

H.10.1 Accident Prevision

(a) General. The Contractor shall provide and maintain work environments and
procedures which will (1) safeguard the public and Government personnel, property, materials,
supplies, and equipment exposed to Contractor operations and activities; (2) avoid interruptions
of Government operations and delays in project completion dates; and (3) control costs in the
performance of this contract. For these purposes, the Contractor shall--

(1) Comply with the standards issued by any local government authority having
jurisdiction over occupational health and safety issues; and

(2) Ensure that any additional measures the Contracting Officer determines to be
reasonably necessary for this purpose are taken.

(b) Records. The Contractor shall maintain an accurate record of exposure data on all
accidents incident to work performed under this contract resulting in death, traumatic injury,
occupational disease, or damage to or theft or loss of property, materials, supplies, or equipment.
The Contractor shall report this data in the manner prescribed by the Contracting Officer.

(c) Subcontracts. The Contractor shall be responsible for its subcontractors' compliance
with this clause.

(d) Written Program. Before commencing the work, the Contractor shall--
(1) Submit a written proposal for implementing this clause; and

(2) Meet with the Contracting Officer to discuss and develop a mutual understanding
relative to administration of the overall safety program.

(e) The Contracting Officer shall notify the Contractor of any non-compliance with these
requirements and the corrective actions required. This notice, when delivered to the Contractor
or the Contractor's representative at site, shall be deemed sufficient notice of the non-compliance
and corrective action required. After receiving the notice, the Contractor shall immediately take
correction action. If the Contractor fails or refuses to promptly take corrective action, the
Contracting Officer may issue an order stopping all or part of the work until satisfactory
corrective action has been taken. The Contractor shall not be entitled to any equitable
adjustment of the contract price or extension of the performance schedule on any stop work order
issued under this clause.

Page 37 of 80



PREVENTIVE MAINTENANCE OF ROCHE EQUIP Solicitation #SIV10015R0010

H.11 SUBCONTRACTORS AND SUPPLIERS

H.11.1 Claims and Encumbrances

The Contractor shall satisfy as due all lawful claims of any persons or entities employed
by the Contractor, including subcontractors, materialmen and laborers, for all labor performed
and materials furnished under this contract, including the applicable warranty or correction
period, unless the Government shall be directly liable therefor by contract. The Contractor shall
not at any time permit any lien, attachment, or other encumbrance to be entered against or to
remain on the building(s), or the premises, whether public or private, or any portion thereof, as a
result of nonperformance of any part of this contract.

H.11.2 Approval of Subcontractors

(a) Review and approval. The Government reserves the right to review proposed
subcontractors for a period of five (5) calendar days before providing notice of approval or
rejection of any or all subcontractors.

(b) Rejection of subcontractors. The Government reserves the right to reject any or all
subcontractors proposed if their participation in the project, as determined by the Contracting
Officer, may cause damage to the national security interests of the United States. The Contractor
agrees to promptly replace any subcontractor rejected by the Government under this clause.

H.12 CONTRACTOR PERSONNEL

H.12.1 Removal of Personnel

The Contractor shall maintain discipline at the site and at all times take all reasonable
precautions to prevent any unlawful, riotous or disorderly conduct by or amongst those employed
at the site and for the preservation of peace and protection of persons and property in the
neighborhood of the project against the same. The Contracting Officer may require, in writing,
that the Contractor remove from the work any employee that the Contracting Officer deems
incompetent, careless, insubordinate or otherwise objectionable, or whose continued employment
on the project is deemed by the Contracting Officer to be contrary to the Government's interests.

H.12.2 Maintenance Personnel Security

After award of the contract, the Contractor has ten calendar days to submit to the
Contracting Officer a list of workers and supervisors assigned to this project for the Government
to conduct all necessary security checks. It is anticipated that security checks will take ten (10)
days to perform. For each individual the list shall include:

Full Name:

Place and Date of Birth:

Current Address:

Identification Number:

Page 38 of 80



PREVENTIVE MAINTENANCE OF ROCHE EQUIP Solicitation #SIV10015R0010

Failure to provide any of the above information may be considered grounds for rejections
and/or resubmittal of the application. Once the Government has completed the security
screening and approved the applicants a badge will be provided to the individual for access to the
site. This badge may be revoked at any time due to the falsification of data, or misconduct on
site.

H.12.4. Standards of Conduct

(a) General. The Contractor shall maintain satisfactory standards of employee
competency, conduct, cleanliness, appearance and integrity and shall be responsible for taking
such disciplinary action with respect to employees as may be necessary. Each Contractor
employee is expected to adhere to standards of conduct that reflect credit on themselves, their
employer, and the United States Government. The Government reserves the right to direct the
Contractor to remove an employee from the worksite for failure to comply with the standards of
conduct. The Contractor shall immediately replace such an employee to maintain continuity of
services at no additional cost to the Government.

(b) Uniforms and Personal Equipment. The Contractor 's employees shall wear clean,
neat and complete uniforms when on duty. All employees shall wear uniforms approved by the
Contracting Officer's Representative (COR). The Contractor shall provide for each employee and
supervisor, uniforms and personal equipment. The Contractor shall bear the cost of purchasing,
cleaning, pressing, and repair of the uniforms.

(c) Neglect of duties shall not be condoned. This includes sleeping while on duty,
unreasonable delays or failures to carry out assigned tasks, conducting personal affairs during
duty hours and refusing to render assistance or cooperate in upholding the integrity of the
worksite security.

(d) Disorderly conduct, use of abusive or offensive language, quarreling, intimidation by
words, actions, or fighting shall not be condoned. Also included is participation in disruptive
activities which interfere with normal and efficient Government operations.

(e) Intoxicants and Narcotics. The Contractor shall not allow its employees while on
duty to possess, sell, consume, or be under the influence of intoxicants, drugs or substances
which produce similar effects.

(f) Criminal Actions. Contractor employees may be subject to criminal actions as allowed
by law in certain circumstances. These include but are not limited to the following actions:
falsification or unlawful concealment, removal, mutilation, or destruction of any official
documents or records or concealment of material facts by willful omission from official
documents or records; unauthorized use of Government property, theft, vandalism, or immoral
conduct; unethical or improper use of official authority or credentials; security violations;
organizing or participating in gambling in any form; and misuse of weapons.
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(g) Key Control. The Contractor shall receive, secure, issue and account for any keys
issued for access to buildings, offices, equipment, gates, etc., for the purposes of this contract.
Keys shall not be duplicated without the COR's approval. Where it is determined that the
Contractor or its agents have duplicated a key without permission of the COR, the Contractor
shall remove the individual(s) responsible from performing work under the contract. If the
Contractor has lost any such keys, the Contractor shall immediately notify the COR. In either
event, the Contractor shall reimburse the Government for the cost of rekeying that portion of the
system so compromised.

H.13 MATERIALS AND EQUIPMENT

H.13.1 Selection and Approval of Materials

(a) Standard of Quality. All materials and equipment incorporated into the work shall be
new and for the purpose intended, unless otherwise specified, and all workmanship shall be of
good quality and performed in a skillful manner as determined by the Contracting Officer.

(b) Selection by Contractor. Where the contract permits the Contractor to select
products, materials or equipment to be incorporated in the work, or where specific approval is
otherwise required by the contract, the Contractor shall furnish to the Contracting Officer, for
approval, the names of the manufacturer, model number, and source of procurement of each such
product, material or equipment, together with other pertinent information concerning the nature,
appearance, dimensions, performance, capacity, and rating thereof, unless otherwise required by
the Contracting Officer. Such information shall be provided in a sufficiently timely manner to
permit evaluation by the Government against the requirements of the contract. When directed to
do so, the Contractor shall submit samples for approval at the Contractor's expense, with all
shipping charges prepaid. Installation or use of any products, materials or equipment without the
required approval shall be at the risk of subsequent rejection.

H.13.2 Custody of Materials

The Contractor shall be responsible for the custody of all materials received for
incorporation into the project, including Government furnished materials, upon delivery to the
Contractor or to any person for whom it is responsible, including subcontractors. The Contractor
shall deliver all such items to the site as soon as practicable. If required by the Contracting
Officer, the Contractor shall clearly mark in a manner directed by the Contracting Officer all
items of which the Contractor has custody but which have not been delivered or secured at the
site, clearly indicating the use of such items for this U.S. Government project.

H.14 IMPORTED MATERIALS, EQUIPMENT, AND PERSONNEL

H.14.1 Shipment and Customs Clearance

(a). Costs to be Borne by Contractor for Scheduled Maintenance. The Contractor is
responsible for paying all charges, whatsoever, except customs duties as provided herein,
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incurred in obtaining materials that must be imported for the project and in transporting the
materials form their place or origin to the site. Moving costs shall include, but not necessarily be
limited to packing, handling, cartage, overland freight, ocean freight, transshipment, port,
unloading, customs, clearance and duties (other than customs duties as provided herein),
unpacking, storage, and all other charges including administrative costs in connection with
obtaining and transporting the materials from their source to the project site.

(b) Costs Allowed for Reimbursement to Contractor for Unscheduled/Emergency
Services. If the Contractor is required to order imported materials/equipment for
unscheduled/emergency services to complete the repairs, the Contractor is entitled to
reimbursement at cost of transportation and handling charges. No overhead, profit, or other
charge shall be considered. The Contractor shall follow the instruction for duty-free clearance
outlined in paragraph (c) below. Failure to comply with these referenced instructions shall not
be grounds for reimbursement by the Government of any costs associated with customs
clearance/duties.

(c) Duty-Free Clearance. The Contractor shall follow the instructions of the Contracting
Officer as to the manner of labeling the shipping containers or otherwise processing shipments of
imported materials in order to obtain or continue to receive, duty free clearance through customs.
The Contractor shall be responsible for the payment of customs duties, if any, which (1) are
imposed on items which are not labeled and processed in accordance with the Contracting
Officer’s instructions, (2) are imposed on the Contractor’s tools, construction equipment and
machinery imported for use on the project, or (3) are otherwise ineligible for duty-free entry.

(d) Customs Clearance. The Government will be responsible for obtaining customs
clearances, and for obtaining exemption certificates or paying customs duties not waived, for
imported products, materials and equipment which are labeled and processed in accordance with
the Contracting Officer’s instructions. The government shall not be responsible for obtaining
customs clearance for the Contractor’s tools, construction equipment or machinery, nor for
obtaining visas, entry or work permits for the Contractor’s personnel.

H.14.2 Surplus Materials

Unless otherwise specified, any surplus materials, fixtures, articles or equipment
remaining at the completion of the project shall become the property of the Contractor, except
those items furnished by the Government, the cost of which is not included in the contract price.
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H.15 SPECIAL WARRANTIES

H.15.1 Special Warranty Obligations

Any special warranties that may be required under the contract shall be subject to the
stipulations set forth in Section I, 52.246-21, "Warranty of Construction", insofar as they do not
conflict with the provisions of such special warranties.

H.15.2 Warranty Information

The Contractor shall obtain and furnish to the Government all information which is
required in order to make any subcontractor's, manufacturer's, or supplier's guarantee or warranty
legally binding and effective, and shall submit both the information and the guarantee or
warranty to the Government in sufficient time to permit the Government to meet any time limit
requirements specified in the guarantee or warranty, but not later than completion and acceptance
of all work under this contract.

H.16 NONCOMPLIANCE WITH CONTRACT REQUIREMENTS

In the event the Contractor, after receiving written notice from the Contracting Officer of
noncompliance with any requirement of this contract, fails to initiate promptly such action as
may be appropriate to comply with the specified requirement within a reasonable period of time,
the Contracting Officer shall have the right to order the Contractor to stop or suspend any or all
work under the contract until the Contractor has complied or has initiated such action as may be
appropriate to comply within a reasonable period of time. The Contractor will not be entitled to
any extension of contract time or payment for any costs incurred as a result of being ordered to
stop work for such a cause. See FAR 52.252-14, Suspension of Work, in Section I.

H.17 CONTRACTOR INVENTORY PROGRAM

The Contractor shall establish a plan to include written maintenance, use, and inventory
programs for all property, equipment, and materials used in performance of the contract. The
inventory system shall ensure that preventive maintenance spare parts are in stock when needed.
This includes both Contractor furnished materials and Government furnished property. Use
procedures shall ensure that the property, equipment, and materials, will be used only for those
purposes authorized in the contract. The inventory program shall include procedures for
conducting physical inventories, including scheduling, responsibilities, and recordkeeping, for all
property, equipment and materials used by the Contractor. Negligent use of Government
furnished property that results in damage or destruction is cause for repair or replacement at the
Contractor's expense. See C.3.1. and F.3.
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SECTION I
CONTRACT CLAUSES

I.1 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates the following clauses by reference, with the same force and effect as if

they were given in full text. Upon request, the Contracting Officer will make their full text

available. Also, the full text of a clause may be accessed electronically at this address:
hitp.//www.acquisition.gov/far/ or http.//farsite.hill. af-mil/vffara.htm

These addresses are subject to change. If the Federal Acquisition Regulation (FAR) is not
available at the locations indicated above, use the Department of State Acquisition website at
http://www.statebuy.state.gov/ to see the links to the FAR. You may also use an internet
“search engine” (for example Google, Yahoo, Excite) to obtain the latest location of the most
current FAR.

FEDERAL ACQUISITION REGULATION (48 CFR CH. 1)

52.202-1 DEFINITIONS (NOV 2013)

52.203-3 GRATUITIES (APR 1984)

52.203-5 COVENANT AGAINST CONTINGENT FEES (APR 1984)

52.203-6 RESTRICTIONS ON SUBCONTRACTOR SALES
TO THE GOVERNMENT (SEPT 2006)

52.203-7 ANTI-KICKBACK PROCEDURES (OCT 2010)

52.203-8 CANCELLATION, RESCISSION, AND
RECOVERY OF FUNDS FOR ILLEGAL OR
IMPROPER ACTIVITY (JAN 1997)

52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL
OR IMPROPER ACTIVITY (JAN 1997)

52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE
CERTAIN FEDERAL TRANSACTIONS (OCT 2010)

52.204-4 PRINTED OR COPIED DOUBLE-SIDED ON
POSTCONSUMER FIBER CONTENT PAPER (MAY 2011)

52.204-7 SYSTEM FOR AWARD MANAGEMENT (JULY 2013)
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52.204-9

52.204-10

52.204-12

52.204-13

52.209-6

52.209-9

52.213-4

52.215-2

52.215-8

52.215-11

52.215-13

52.215-21

PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL
(JAN 2011)

REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER
SUBCONTRACT AWARDS(JULY 2013)

DATA UNIVERSAL NUMBERING SYSTEM NUMBER MAINTENANCE
(DEC 2012)

SYSTEM FOR AWARD MANAGEMENT MAINTENANCE ~ (JULY 2013)
PROTECTING THE GOVERNMENT'S INTEREST WHEN
SUBCONTRACTING WITH CONTRACTORS DEBARRED, SUSPENDED,
OR PROPOSED FOR DEBARMENT (AUG 2013)

UPDATES OF INFORMATION REGARDING RESPONSIBILITY MATTERS
(JULY 2013)

TERMS AND CONDITIONS — SIMPLIFIED ACQUISITIONS (NON
COMMERCIAL) (JAN 2014)

AUDIT AND RECORDS - NEGOTIATION (OCT 2010)

ORDER OF PRECEDENCE - UNIFORM
CONTRACT FORMAT (OCT 1997)

PRICE REDUCTION FOR DEFECTIVE CERTIFIED
COST OR PRICING DATA — MODIFICATIONS (AUG 2011)

SUBCONTRACTOR CERTIFIED COST OR PRICING
DATA — MODIFICATIONS (OCT 2010)

REQUIREMENTS FOR COST OR PRICING DATA

OR PRICING DATA OR INFORMATION OTHER

52.216-7

52.222-1

52.222-19

52.222-50

THAN COST OR PRICING DATA-MODIFICATIONS (OCT 2010)
ALLOWABLE COST AND PAYMENT (JUNE 2013)
NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997)

CHILD LABOR — COOPERATION WITH
AUTHORITIES AND REMEDIES (JAN 2014)

COMBATTING TRAFFICKING IN PERSONS (FEB 2009)
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52.223-18

52.225-13

52.225-14

ENCOURAGING CONTRACTOR POLICIES TO BAN TEXT MESSAGING
WHILE DRIVING (AUG 2011)

RESTRICTIONS ON CERTAIN FOREIGNPURCHASES (FEB 2008)

INCONSISTENCY BETWEEN ENGLISH VERSION

AND TRANSLATION OF CONTRACT (FEB 2000)

52.228 4

52.228-5

52.228-11

52.228-13

52.228-14

52.229-6

52.229-7

52.232-1

52.232-5

52.232-8

52.232-17

52.232-18

52.232-22

52.232-25

52.232-27

WORKERS’ COMPENSATION AND WAR-HAZARD
INSURANCE OVERSEAS (APR 1984)

INSURANCE-WORK ON A GOVERNMENT
INSTALLATION (JAN 1997)

PLEDGES OF ASSETS (JAN 2012)

ALTERNATIVE PAYMENT PROTECTION (JUL 2000)
IRREVOCABLE LETTERS OF CREDIT (DEC 1999)

TAXES - FOREIGN FIXED-PRICE CONTRACTS (FEB 2013)

TAXES- FIXED PRICE CONTRACTS WITH FOREIGN GOVERNMENTS
(FEB 2013)

PAYMENTS (APR 1984)

PAYMENTS UNDER FIXED-PRICE CONSTRUCTION
CONTRACTS (SEPT 2002) (applicable to individual delivery orders)
DISCOUNTS FOR PROMPT PAYMENT (FEB 2002)

INTEREST (OCT 2010)

AVAILABILITY OF FUNDS (APR 1984)

LIMITATIONS OF FUNDS (JUNE 2013)

PROMPT PAYMENT (JULY 2013)

PROMPT PAYMENT FOR CONSTRUCTION CONTRACT

(JULY 2013)(applicable to individual delivery orders)
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52.232-28

ELECTRONIC FUNDS TRANSFER PAYMENT

METHODS (APR 1989)

52.232-32

52.232-33

52.232-34

52.232-27

52.233-1

52.233-3

52.233-4

52.236-2

52.236-3

52.236-5

52.236-6

52.236-7

52.236-8

52.236-9

52.236-10

52.236-11

52.236-12

52.236-14

52.236-15

PERFORMANCE-BASED PAYMENTS (APR 2012)

PAYMENT BY ELECTRONIC FUNDS TRANSFER -
SYSTEM FOR AWARD MANAGEMENT (JULY 2013)

PAYMENT BY EFT — OTHER THAN SAM (JULY 2013)

PROMPT PAYUMENT CONSTRUCTION CONTRACTS (JUL 2013)
DISPUTES (JULY 2002) ALTERNATE I (DEC 1991)

PROTEST AFTER AWARD (AUG 1996)

APPLICABLE LAW FOR BREACH OF CONTRACT
CLAIM (OCT 2004)

DIFFERING SITE CONDITIONS (APR 1984)

SITE INVESTIGATIONS AND CONDITIONS
AFFECTING THE WORK (APR 1984)

MATERIAL AND WORKMANSHIP (APR 1984)
SUPERINTENDENCE BY THE CONTRACTOR (APR 1984)
PERMITS AND RESPONSIBILITIES (NOV 1991)

OTHER CONTRACTS (APR 1984)

PROTECTION OF EXISTING VEGETATION,

STRUCTURES EQUIPMENT, UTILITIES, AND
IMPROVEMENTS (APR 1984)

OPERATIONS AND STORAGE (APR 1984)

USE AND POSSESSION PRIOR TO COMPLETION (APR 1984)
CLEANING UP (APR 1984)

AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984)

SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984)
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52.236-21

52.236-26

52.237-3

52.242-13

52.243-1

52.245-1

52.245-2

52.245-9

52.246-17

52.246-21

52.248-1

52.249-4

52.249-8

52.249-14

52.253-1

Solicitation #SIV10015R0010

SPECIFICATIONS AND DRAWINGS FOR
CONSTRUCTION (FEB 1997)

PRECONSTRUCTION CONFERENCE (FEB 1995)

CONTINUITY OF SERVICES (JAN 1991)

BANKRUPTCY (JULY 1995)

CHANGES - FIXED-PRICE (AUG 1987) - ALTERNATE II (APR 1984)
GOVERNMENT PROPERTY (APR 2012)

GOVERNMENT PROPERTY INSTALLATION OPERATION SERVICES
(APR 2012)

USE AND CHARGES (APR 2012)

WARRANTY OF SUPPLIES OF A NONCOMPLEX NATURE
2003)

(JUNE

WARRANTY OF CONSTRUCTION (APR 1984)
VALUE ENGINEERING (OCT 2010)

TERMINATION FOR CONVENIENCE OF THE
GOVERNMENT (SERVICES) (SHORT FORM) (APR 1984)

DEFAULT (FIXED-PRICE SUPPLY AND SERVICE) (APR 1984)
EXCUSABLE DELAYS (APR 1984)

COMPUTER GENERATED FORMS (JAN 1991)

1.2 FAR Clauses Included in Full Text.

52.232-99

PROVIDING ACCELERATED PAYMENTS TO SMALL BUSINESS
SUBCONTRACTORS (DEVIATION) (AUG 2012)

This clause implements the temporary policy provided by OMB Policy Memorandum
M-12-16, Providing Prompt Payment to Small Business Subcontractors, dated July 11, 2012.

(a) Upon receipt of accelerated payments from the Government, the Contractor is required to
make accelerated payments to small business subcontractors to the maximum extent
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practicable after receipt of a proper invoice and all proper documentation from the small
business subcontractor.

(b) Include the substance of this clause, including this paragraph (b), in all subcontracts with
small business concerns.

(c) The acceleration of payments under this clause does not provide any new rights under the

Prompt Payment Act.

52.203-8 CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR
ILLEGAL OR IMPROPER ACTIVITY (JAN 1997)

(a) If the Government receives information that a contractor or a person has engaged in
conduct constituting a violation of subsection (a), (b), (c), or (d) of Section 27 of the Office of
Federal Procurement Policy Act (41 U.S.C. 423 (The Act)), as amended by section 4304 of the
1996 National Defense Authorization Act for Fiscal Year 1996 (Public Law 104-106), the
Government may-

(1) Cancel the solicitation, if the contract has not yet been awarded or issued; or
(2) Rescind the contract with respect to which-

(1) The Contractor or someone acting for the Contractor has been convicted
for an offense where the conduct constitutes a violation of subsection
27(a) or (b) of the Act for the purpose of either-

(A) Exchanging the information covered by such subsections for
anything of value; or
(B) Obtaining or giving anyone a competitive advantage in the award
of a Federal agency procurement contract; or

(i1) The head of the contracting activity has determined, based upon a
preponderance of the evidence, that the Contractor or someone acting
for the Contractor has engaged in conduct constituting an offense
punishable under subsections 27(e)(1) of the Act.

(b) If the Government rescinds the contract under paragraph (a) of this clause, the
Government is entitled to recover, in addition to any penalty prescribed by law, the amount

expended under the contract.

(c) The rights and remedies of the Government specified herein are not exclusive, and are
in addition to any other rights and remedies provided by law, regulation, or under this contract.
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L3 52.216-18 ORDERING (OCT 1995)

(a) Any supplies and services to be furnished under this contract shall be ordered by
issuance of delivery orders or task orders by the individuals or activities designated in the
Schedule. Such orders may be issued from date of award through base period or option periods
if exercised. See F.

(b) All delivery orders or task orders are subject to the terms and conditions of this
contract. In the event of conflict between a delivery order or task order and this contract, the
contract shall control.

(©) If mailed, a delivery order or task order is considered "issued" when the
Government deposits the order in the mail. Orders may be issued orally, by facsimile, or by

electronic commerce methods only if authorized in the Schedule.

L4 52.216-19 ORDER LIMITATIONS (OCT 1995)

(a) Minimum order. When the Government requires supplies or services covered by
this contract, the Government is not obligated to purchase, nor is the Contractor obligated to
furnish, those supplies or services under the contract.

(b) Maximum order. The Contractor is not obligated to honor--
(1) Any order for a single item in excess of $150,000.00
(2) Any order for a combination of items in excess of [ | $3,000.00; or

3) A series of orders from the same ordering office within fen (10) days that
together call for quantities exceeding the limitation in subparagraph (1) or (2) above.

(©) If this is a requirements contract (i.e., includes the Requirement clause at
subsection 52.216-21 of the Federal Acquisition Regulation (FAR)), the Government is not
required to order a part of any one requirement from the Contractor if that requirement exceeds
the maximum-order limitations in paragraph (b) above.

((d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any
order exceeding the maximum order limitations in paragraph (b), unless that order (or orders) is
returned to the ordering office within [ | /Note to Contracting Officer: Enter number of days]
days after issuance, with written notice stating the Contractor's intent not to ship the item (or
items) called for and the reasons. Upon receiving this notice, the Government may acquire the
supplies or services from another source.

LS. 52.216-22 INDEFINITE QUANTITY (OCT 1995)
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(a) This is an indefinite-quantity contract for the supplies or services specified, and
effective for the period stated, in the Schedule. The quantities of supplies and services specified
in the Schedule are estimates only and are not purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in
accordance with the Ordering clause. The Contractor shall furnish to the Government, when and
if ordered, the supplies or services specified in the Schedule up to and including the quantity
designated in the Schedule as the "maximum." The Government shall order at least the quantity
of supplies or services designated in the Schedule as the "minimum."

(©) Except for any limitations on quantities in the Deliver-Order Limitations clause or
in the Schedule, there is no limit on the number of orders that may be issued. The Government
may issue orders requiring delivery to multiple destinations or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed
within that period shall be completed by the Contractor within the time specified in the order.
The contract shall govern the Contractor's and Government's rights and obligations with respect
to that order to the same extent as if the order were completed during the contract's effective
period; provided, that the Contractor shall not be required to make any deliveries under this
contract after one year beyond the contract’s effective period.

I.6 52.217-8 OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and
at the rates specified in the contract. The option provision may be exercised more than once, but
the total extension of performance hereunder shall not exceed 6 months. The Contracting
Officer may exercise the option by written notice to the Contractor within the performance
period of the contract.

L7 } RESERVED

1.8 RESERVED

1.9 52.228-15 PERFORMANCE AND PAYMENT BONDS - CONSTRUCTION (OCT
2010)

(a) As used in this clause-Contract-
“Original contract price” means the award price of the contract; or, for requirements contracts,
the price payable for the estimated quantity; or, for indefinite-delivery type contracts, the price
payable for the specified minimum quantity. Original contract price does not include the price of
any options, except those options exercised at the time of contract award.

(b) Amount of required bonds. Unless the resulting contract price is $150,000 or less,

the successful offeror shall be required to furnish performance and payment bonds to the
Contracting Officer as follows:
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Q) Performance Bonds (Standard Form 25). The penal amount of
performance bonds at the time of contract award shall be 20 percent of the original contract
price.

(2) Payment Bonds (Standard Form 25A) The penal amount of payment
bonds shall be 20 percent of the original contract price.

(3)  Additional bond protection.

(1) The Government may require additional performance and payment
bond protection if the contract price is increased. The increase in protection generally will equal
20% of the increased in contract price.

(i1) The Government may secure the additional protection by directing
the Contractor to increase the penal amount of the existing bond or to obtain an additional bond.

(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds,
including any necessary reinsurance agreements, to the Contracting Officer, within the time
period specified in the Bid Guarantee provision of the solicitation, or otherwise specified by the
Contracting Officer, in any event, before starting work.

(d) Surety or other security for bonds. The bonds shall be in the form of firm
commitment, supported by corporate sureties whose names appear on the list contained in
Treasury Department Circular 570, individual sureties, or by other acceptable security such as
postal money order, certified check, cashier's check, irrevocable letter of credit, or bonds or
notes of the United States. Treasury Circular 570 is published in the Federal Register or
Department of Treasury, Financial Management Service, Surety Bond Branch, 3700 East West
Highway, Room 6F01, Hyattsville, MD 20782. Or via the internet at:
http://www.fms.treas.gov/c570/c570.html

(e) Notice of subcontractor waiver of protection (40 U.S.C. 3133(c). Any waiver of the
right to sue on the payment bond is void unless it is in writing, signed by the person whose right
is waived, and executed after such person has furnished labor or material for use in the
performance of the contract.

[L10  52.232-19 AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR. (APR
1984)

Funds are not presently available for performance under this contract beyond September
30 of the current calendar year. The Government's obligation for performance of this contract
beyond that date is contingent upon the availability of appropriated funds from which payment
for contract purposes can be made. No legal liability on the part of the Government for any
payment may arise for performance under this contract beyond September 30 of the current
calendar year, until funds are made available to the Contracting Officer for performance and

until the Contractor receives notice of availability, to be confirmed in writing by the Contracting
Officer.
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DEPARTMENT OF STATE ACQUISITION REGULATION (DOSAR) CLAUSES:

Clause at 652.204-70, Department of State Personal Identification Card Issuance Procedures,
in solicitations and contracts that require contractor employees to perform on-site at a DOS
location and/or that require contractor employees to have access to DOS information systems.

L11  652.204-70 DEPARTMENT OF STATE PERSONAL IDENTIFICATION CARD
ISSUANCE PROCEDURES (MAY 2011)

(a) The Contractor shall comply with the Department of State (DOS) Personal Identification
Card Issuance Procedures for all employees performing under this contract who require frequent
and continuing access to DOS facilities, or information systems. The Contractor shall insert this
clause in all subcontracts when the subcontractor’s employees will require frequent and
continuing access to DOS facilities, or information systems.

(b) The DOS Personal Identification Card Issuance Procedures may be accessed at
http://www.state.gov/m/ds/rls/rpt/c21664.htm .

(End of clause)

.12 652.243-70  NOTICES (AUG 1999)

Any notice or request relating to this contract given by either party to the other shall be in
writing. Said notice or request shall be mailed or delivered by hand to the other party at the
address provided in the schedule of the contract. All modifications to the
contract must be made in writing by the Contracting Officer.

.13 652.242-73 AUTHORIZATION AND PERFORMANCE (AUG 1999)

(a) The Contractor warrants the following:

(1) That is has obtained authorization to operate and do business in the country or
countries in which this contract will be performed,

(2) That is has obtained all necessary licenses and permits required to perform this
contract; and,

(3) That it shall comply fully with all laws, decrees, labor standards, and
regulations of said country or countries during the performance of this contract.

(b) If the party actually performing the work will be a subcontractor or joint venture

partner, then such subcontractor or joint venture partner agrees to the requirements of paragraph
(a) of this clause.

.14 652.216-70 ORDERING-INDEFINITE-DELIVERY CONTRACT (APR 2004)

The Government shall use one of the following forms to issue orders under this contract:
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(a) The Optional Form 347, Order for Supplies or Services, and Optional Form 348, Order
for Supplies or Services Schedule - Continuation; or,

(b) The DS-2076, Purchase Order, Receiving Report and Voucher, and DS-2077,
Continuation Sheet.

.15 652.237-72  OBSERVANCE OF LEGAL HOLIDAYS AND ADMINISTRATIVE
LEAVE (APR 2004)

(a) The Department of State observes the following days as holidays:

New Year's Day
Martin Luther King's Birthday
Presidents' Day
Memorial Day
Independence Day, US
Labor Day

Columbus Day
Veterans Day
Thanksgiving Day
Christmas Day
Mawlud

Eastern Monday
Ascension day
Pentecost Monday
Night of destiny

End of Ramadan
Independence Day, CI
Assumption Day
Tabaski

All Saints’ Day
National Peace Day

Any other day designated by Federal law, Executive Order, or Presidential
Proclamation.

(b) When any such day falls on a Saturday or Sunday, the following Monday is
observed. Observance of such days by Government personnel shall not be cause for additional
period of performance or entitlement to compensation except as set forth in the contract. If the
Contractor’s personnel work on a holiday, no form of holiday or other premium compensation
will be reimbursed either as a direct or indirect cost, unless authorized pursuant to an overtime
clause elsewhere in this contract.

(c) When the Department of State grants administrative leave to its Government

employees, assigned Contractor personnel in Government facilities shall also be dismissed.
However, the Contractor agrees to continue to provide sufficient personnel to perform round-the-
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clock requirements of critical tasks already in operation or scheduled, and shall be guided by the
instructions issued by the Contracting Officer or his/her duly authorized representative.

(d) For fixed-price contracts, if services are not required or provided because the
building is closed due to inclement weather, unanticipated holidays declared by the President,
failure of Congress to appropriate funds, or similar reasons, deductions will be computed as
follows:

(1) The deduction rate in dollars per day will be equal to the per month contract
price divided by 21 days per month.

(2) The deduction rate in dollars per day will be multiplied by the number of days
services are not required or provided.

If services are provided for portions of days, appropriate adjustment will be made
by the Contracting Officer to ensure that the Contractor is compensated for
services provided.

(e) If administrative leave is granted to Contractor personnel as a result of conditions
stipulated in any “Excusable Delays” clause of this contract, it will be without loss to the
Contractor. The cost of salaries and wages to the Contractor for the period of any such excused
absence shall be a reimbursable item of direct cost hereunder for employees whose regular time
is normally charged, and a reimbursable item of indirect cost for employees whose time is
normally charged indirectly in accordance with the Contractor’s accounting policy.

.16  652.225-71 SECTION 8(A) OF THE EXPORT ADMINISTRATION ACT OF 1979, AS
AMENDED (AUG 1999)

(a) Section 8(a) of the U.S. Export Administration Act of 1979, as amended (50 U.S.C.
2407(a)), prohibits compliance by U.S. persons with any boycott fostered by a foreign country
against a country which is friendly to the United States and which is not itself the object of any
form of boycott pursuant to United States law or regulation. The Boycott of Israel by Arab
League countries is such a boycott, and therefore, the following actions, if taken with intent to
comply with, further, or support the Arab League Boycott of Israel, are prohibited activities
under the Export Administration Act:

(1) Refusing, or requiring any U.S. person to refuse to do business with or in
Israel, with any Israeli business concern, or with any national or resident of Israel,
or with any other person, pursuant to an agreement of, or a request from or on
behalf of a boycotting country;

(2) Refusing, or requiring any U.S. person to refuse to employ or otherwise
discriminating against any person on the basis of race, religion, sex, or national
origin of that person or of any owner, officer, director, or employee of such
person;
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(3) Furnishing information with respect to the race, religion, or national origin of
any U.S. person or of any owner, officer, director, or employee of such U.S.
person;

(4) Furnishing information about whether any person has, has had, or proposes to
have any business relationship (including a relationship by way of sale, purchase,
legal or commercial representation, shipping or other transport, insurance,
investment, or supply) with or in the State of Israel, with any business concern
organized under the laws of the State of Israel, with any Israeli national or
resident, or with any person which is known or believed to be restricted from
having any business relationship with or in Israel;

(5) Furnishing information about whether any person is a member of, has made
contributions to, or is otherwise associated with or involved in the activities of
any charitable or fraternal organization which supports the State of Israel; and,

(6) Paying, honoring, confirming, or otherwise implementing a letter of credit
which contains any condition or requirement against doing business with the State
of Israel.

(b) Under Section 8(a), the following types of activities are not forbidden "*compliance
with the boycott," and are therefore exempted from Section 8(a)'s prohibitions listed in
paragraphs (a)(1)-(6) above:

(1) Complying or agreeing to comply with requirements:

(1) Prohibiting the import of goods or services from Israel or goods
produced or services provided by any business concern organized under
the laws of Israel or by nationals or residents of Israel; or,

(1) Prohibiting the shipment of goods to Israel on a carrier of Israel, or
by a route other than that prescribed by the boycotting country or the
recipient of the shipment;

(2) Complying or agreeing to comply with import and shipping document
requirements with respect to the country of origin, the name of the carrier and
route of shipment, the name of the supplier of the shipment or the name of the
provider of other services, except that no information knowingly furnished or
conveyed in response to such requirements may be stated in negative,
blacklisting, or similar exclusionary terms, other than with respect to carriers or
route of shipments as may be permitted by such regulations in order to comply
with precautionary requirements protecting against war risks and confiscation;

(3) Complying or agreeing to comply in the normal course of business with the

unilateral and specific selection by a boycotting country, or national or resident
thereof, of carriers, insurance, suppliers of services to be performed within the
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boycotting country or specific goods which, in the normal course of business, are
identifiable by source when imported into the boycotting country;

(4) Complying or agreeing to comply with the export requirements of the
boycotting country relating to shipments or transshipments of exports to Israel, to
any business concern of or organized under the laws of Israel, or to any national
or resident of Israel;

(5) Compliance by an individual or agreement by an individual to comply with
the immigration or passport requirements of any country with respect to such
individual or any member of such individual's family or with requests for
information regarding requirements of employment of such individual within the
boycotting country; and,

(6) Compliance by a U.S. person resident in a foreign country or agreement by
such person to comply with the laws of that country with respect to his or her
activities exclusively therein, and such regulations may contain exceptions for
such resident complying with the laws or regulations of that foreign country
governing imports into such country of trademarked, trade named, or similarly
specifically identifiable products, or components of products for his or her own
use, including the performance of contractual services within that country, as may
be defined by such regulations.

.17 652.229-71 PERSONAL PROPERTY DISPOSITION AT POSTS ABROAD (AUG
1999)

Regulations at 22 CFR Part 136 require that U.S. Government employees and their families do
not profit personally from sales or other transactions with persons who are not themselves
entitled to exemption from import restrictions, duties, or taxes. Should the Contractor experience
importation or tax privileges in a foreign country because of its contractual relationship to the
United States Government, the Contractor shall observe the requirements of 22 CFR Part 136
and all policies, rules, and procedures issued by the chief of mission in that foreign country.

[.18 652.236-70 ACCIDENT PREVENTION (APR 2004)

(a) General. The Contractor shall provide and maintain work environments and
procedures which will safeguard the public and Government personnel, property, materials,
supplies, and equipment exposed to Contractor operations and activities; avoid interruptions of
Government operations and delays in project completion dates; and, control costs in the
performance of this contract. For these purposes, the Contractor shall:

(1) Provide appropriate safety barricades, signs and signal lights;

(2) Comply with the standards issued by any local government authority having
jurisdiction over occupational health and safety issues; and,
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(3) Ensure that any additional measures the Contracting Officer determines to be
reasonably necessary for this purpose are taken.

(4) For overseas construction projects, the Contracting Officer shall specify in
writing additional requirements regarding safety if the work involves:

(i) Scaffolding;
(i1)) Work at heights above two (2) meters;

(iii) Trenching or other excavation greater than one (1) meter in
depth;

(iv) Earth moving equipment;

(v) Temporary wiring, use of portable electric tools, or other
recognized electrical hazards. Temporary wiring and portable electric
tools require the use of a ground fault circuit interrupter (GFCI) in the
affected circuits; other electrical hazards may also require the use of a
GFCI;

(vi) Work in confined spaces (limited exits, potential for oxygen
less that 19.5 percent or combustible atmosphere, potential for solid or
liquid engulfment, or other hazards considered to be immediately
dangerous to life or health such as water tanks, transformer vaults, sewers,
cisterns, etc.);

(vil) Hazardous materials — a material with a physical or health
hazard including but not limited to, flammable, explosive, corrosive, toxic,
reactive or unstable, or any operations which creates any kind of
contamination inside an occupied building such as dust from demolition
activities, paints, solvents, etc.; or

(viii) Hazardous noise levels.
(b) Records. The Contractor shall maintain an accurate record of exposure data on all
accidents incident to work performed under this contract resulting in death, traumatic injury,
occupational disease, or damage to or theft of property, materials, supplies, or equipment. The

Contractor shall report this data in the manner prescribed by the Contracting Officer.

(c) Subcontracts. The Contractor shall be responsible for its subcontractors’ compliance
with this clause.

(d) Written program. Before commencing work, the Contractor shall:
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(1) Submit a written plan to the Contracting Officer for implementing this clause.
The plan shall include specific management or technical procedures for effectively
controlling hazards associated with the project; and,

(2) Meet with the Contracting Officer to discuss and develop a mutual
understanding relative to administration of the overall safety program.

(e) Notification. The Contracting Officer shall notify the Contractor of any non-
compliance with these requirements and the corrective actions required. This notice, when
delivered to the Contractor or the Contractor’s representative on site, shall be deemed sufficient
notice of the non-compliance and corrective action required. After receiving the notice, the
Contractor shall immediately take corrective action. If the Contractor fails or refuses to
promptly take corrective action, the Contracting Officer may issue an order suspending all or
part of the work until satisfactory corrective action has been taken. The Contractor shall not be
entitled to any equitable adjustment of the contract price or extension of the performance
schedule on any suspension of work order issued under this clause.

.19 CONTRACTOR IDENTIFICATION (JULY 2008)

Contract performance may require contractor personnel to attend meetings with government
personnel and the public, work within government offices, and/or utilize government email.

Contractor personnel must take the following actions to identify themselves as non-federal
employees:

1) Use an email signature block that shows name, the office being supported and company
affiliation (e.g. “John Smith, Office of Human Resources, ACME Corporation Support
Contractor”);

2) Clearly identify themselves and their contractor affiliation in meetings;

3) Identify their contractor affiliation in Departmental e-mail and phone listings whenever
contractor personnel are included in those listings; and

4) Contractor personnel may not utilize Department of State logos or indicia on business
cards.
652.229-70 EXCISE TAX EXEMPTION STATEMENT FOR CONTRACTORS WITHIN THE
UNITED STATES (JUL 1988)

This is to certify that the item(s) covered by this contract is/are for export solely for the use of
the U.S. Foreign Service Post identified in the contract schedule.
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The Contractor shall use a photocopy of this contract as evidence of intent to export. Final proof

of exportation may be obtained from the agent handling the shipment. Such proof shall be
accepted in lieu of payment of excise tax.
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SECTION J
LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

Exhibit A | Comprehensive Maintenance Plan (or Facility Maintenance Plan)

Exhibit B Sample Work Order Form

Exhibit C Minimum Requirements for Personnel

Exhibit D | Sample Cost Proposal to be submitted by Contractor for Delivery Order

Exhibit E Government Furnished Property (if any)
Exhibit F Sample Monthly Report Form
Exhibit G Annual Inspection/Equipment History/Facility Condition Forms
Exhibit H Contractor Furnished Property
Exhibit [ Sample Bank Letter of Guaranty
Exhibit A
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Maintenance Plan

Contractor should submit a plan for the Contracting officer’s approval.
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Exhibit B
Sample Task Order Form

Instructions:
The use of a priority classification system assists in optimum resource utilization. The
assignment of a priority designator in accordance with a system similar to that listed below will
provide a sufficient definition of the relative importantce and priority of each order.

Priority 0 - PREVENTIVE MAINTENANCE (PM) Work Order is automatically assigned for
preventive maintenance work by CDC/PEPFAR LABORATORY. PM orders have priority over
all work orders except EMERGENCY orders.

Priority 1 - EMERGENCY is a threatening situation pertaining to life safety, fire, flood, security
or equipment. This work needs to be accomplished IMMEDIATELY. Once the threatening
situation is under control, the emergency situation is over. Emergency work orders are usually
of very short duration. Another order should be written to cover the repairs necessary to return
the situation to normal operating conditions.

Priority 2 - MISSION items which if not corrected, impinge on the post's mission. Corrective
action should be accomplished within 24 hours.

Priority 3 - SAFEGUARD LIFE and PROPERTY work requirements needed to give adequate
security to areas subject to compromise; elimination of health, safety, environmental hazard,
safety concerns and protection of valuable property or equipment. Corrective action should be
accomplished within 3 working days.

Priority 4 - ROUTINE WORK and REPAIRS include work that supports the mission or prevents
a breakdown of essential equipment; essential housekeeping or operating functions. This type of
work should be scheduled for completion within 10 working days.

Priority 5 - NECESSARY WORK is work that needs to be accomplished but is under no time

frame for completion. This type of work can be used as fill-in work with completion time
between 10 and 20 working days. This type of work will only be accomplished as time permits.
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SAMPLE TASK ORDER

RESERVED
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EXHIBIT C
RESERVED
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Exhibit E
Government Furnished Property

RESERVED

Page 65 of 80



PREVENTIVE MAINTENANCE OF ROCHE EQUIP Solicitation #SIV10015R0010

Exhibit F
Monthly Report

Monthly Report for the Month of

U.S. EMBASSY,
1. Temporary additional services performed during the month:

Delivery Order Task Dates Status

2. Contractor's Report (all types of services at all locations):
A. Results of Inspections:

B. Difficulties or irregularities encountered:

C. Repairs needed:

D. Special Work Done:

E. Recommendations:

Signed by Date
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Exhibit G

Annual Inspection/Equipment History/Facility Condition Forms

RESERVED
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Exhibit H
Contractor Furnished Property

RESERVED
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SAMPLE LETTER OF BANK GUARANTY

Place | ]

Date | 1
Contracting Officer
U.S. Embassy, Abidjan
01 BP 1712 Abidjan 01

Letter of Guaranty No.

SUBJECT: Performance and Guaranty

The Undersigned, acting as the duly authorized representative of the bank, declares that the bank
hereby guarantees to make payment to the Contracting Officer by check made payable to the
Treasurer of the United States, immediately upon notice, after receipt of a simple written request
from the Contracting Officer, immediately and entirely without any need for the Contracting
Officer to protest or take any legal action or obtain the prior consent of the Contractor to show
any other proof, action, or decision by an other authority, up to the sum of [Amount equal to
10% of the contract price in U.S. dollars during the period ending with the date of final
acceptance and 10% of the contract price during contract guaranty period], which represents
the deposit required of the Contractor to guarantee fulfillment of his obligations for the
satisfactory, complete, and timely performance of the said contract SIV10014C0035 for
preventive maintenance of ROCHE/COBAS equipments at CDC PROJET RETRO-CI in strict
compliance with the terms, conditions and specifications of said contract, entered into between
the Government and /name of Contractor] of [address of Contractor] on [contract date], plus
legal charges of 10% per annum on the amount called due, calculated on the sixth day following
receipt of the Contracting Officer’s written request until the date of payment.

The undersigned agrees and consents that said contract may be modified by Change Order or
Supplemental Agreement affecting the validity of the guaranty provided, however, that the
amount of this guaranty shall remain unchanged.

The undersigned agrees and consents that the Contracting Officer may make repeated partial
demands on the guaranty up to the total amount of this guaranty, and the bank will promptly
honor each individual demand.

This letter of guaranty shall remain in effect until 3 months after completion of the guaranty
period of Contract requirement.

Depository Institution: [Name]

Address: Location:
Representative(s): State of Inc.:
Corporate Seal:

Certificate of Authority is attached evidencing authority of the signer to bind the bank to this
document.
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SECTION K - REPRESENTATIONS, CERTIFICATIONS, AND OTHER
STATEMENTS OF OFFERORS

RESERVED
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SECTION L
INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS

L.1 SUBMISSION OF OFFERS

L.1.1 General. This solicitation is for the performance of the services described in
Section C - PERFORMANCE WORK STATEMENT, and the Exhibits attached to this
solicitation.

L.1.2 Qualifications of Offerors

Offerors must be technically qualified and financially responsible to perform the work
described in this solicitation. At a minimum, each Offeror must meet the following
requirements:

(1) Supervisor must be able to understand written and spoken English;

(2) Have an established business with a permanent address and telephone listing;

3) Be able to demonstrate prior maintenance experience with suitable references;

(4) Have the necessary personnel, equipment and financial resources available
to perform the work;

(%) Have all licenses and permits required by local law;

(6) Meet all local insurance requirements;

(7) Have the ability to obtain a performance and guarantee bond and a payment bond,
or to post adequate performance security, such as irrevocable letters of credit or guarantees
issued by a reputable financial institution;

(8) Have no adverse criminal record; and

) Have no political or business affiliation which could be considered contrary to the
interests of the United States.

L.1.3. Review of Documents

Each Offeror is responsible for:
(1) Obtaining a complete set of solicitation documents;

(2) Thoroughly reviewing such documents and understanding their ~ requirements;
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3) Visiting the project site and becoming familiar with all working  conditions,
local laws and regulations; and

(4) Determining that all materials, equipment and labor required for the work are
available.

Any ambiguity in the solicitation, including specifications and contract drawings, must be
reported immediately to the Contracting Officer. Any prospective Offeror who requires a
clarification, explanation or interpretation of the contract requirements must make a request to
the Contracting Officer not less than five working days before the closing date of the solicitation.
Offerors may rely ONLY upon written interpretations by the Contracting Officer.

L2  SUBMISSION OF OFFERS

L.2.1 General

This solicitation is for the performance of maintenance services described in Section C -
DESCRIPTION/SPECIFICATIONS/WORK STATEMENT, and the Attachments and Exhibits
which are a part of this solicitation.

L.2.1. Summary of Instructions

Each offer must consist of the following physically separate volumes:

Volume Title Number of Copies™

Executed Standard Form 1442, "Solicitation, Offer and
Award (Construction, Alteration, or Repair)", and

1 completed Section K - REPRESENTATIONS,
CERTIFICATIONS AND OTHER STATEMENTS OF
OFFERORS.

Price Proposal and completed Section B - SUPPLIES

2 | OR SERVICES AND PRICES/COSTS

Performance schedule in the form of a "bar chart" and

3 Business Management/Technical Proposal

* The total number of copies includes the original as one of the copies.

The completed offer shall be submitted at the address indicated on the solicitation cover
page, if mailed, or the address set forth below, if hand delivered.
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Any deviations, exceptions, or conditional assumptions taken with respect to any of the
instructions or requirements of this solicitation shall be identified and explained/justified in the
appropriate volume of the offer.

L.2.3 Detailed Instructions

L.2.3.1 Volume I: Standard Form (SF) 1442 and Section K. Complete blocks 14
through 20C of the SF 1442 and all of Section K.

L.2.3.2 Volume II: Price proposal and Section B. The price proposal shall consist of
completion of Section B.  All applicable portions of this form shall be completed in each
relevant category (e.g., labor, materials, etc.).

L.2.3.3 Volume III: Performance schedule and Business Management/Technical Proposal.

(a) The performance schedule shall be presented in the form of a "bar chart" indicating
when the various portions of the work will be commenced and completed within the required
contract completion schedule. This bar chart shall be in sufficient detail to clearly show each
segregable portion of work and its planned commencement and completion date.

(b) The Business Management/Technical Proposal shall be in two parts, including the
following information:

Proposed Work Information - Provide the following:

(1) A list of the names, addresses, and telephone numbers
of the owners, partners, and principal officers of the Offeror;

(2) The name and address of the Offeror's field
superintendent for this project; and

(3) A list of the names, addresses, and telephone numbers
of subcontractors and principal materials suppliers
to be used on the project, indicating what portions
of the work will be performed by them.

(4) Bar chart for routine maintenance indicating various portions of the
work; when work will commence and be completed in each section

Experience and Past Performance - List all contracts and subcontracts your company has
held over the past three years for the same or similar work. Provide the following information
for each contract and subcontract:
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(1) Customer's name, address, and telephone numbers of
customer's lead contract and technical personnel;

(2) Contract number and type;

(3) Date of the contract award place(s) of performance, and completion dates;
(4) Contract dollar value;

(5) Brief description of the work, including responsibilities;

(6) Comparability to the work under this solicitation;

(7) Brief discussion of any major technical problems and their
resolution;

(8) Method of acquisition (fully competitive, partially
competitive, or noncompetitive), and the basis for award

(cost/price, technical merit, etc.);

(9) Cost/price management history, including any cost overruns
and underruns, and cost growth and changes;

(10) Percent turnover of contract key technical personnel per
year; and

(11) Any terminations (partial or complete) and the reason (convenience or
default).

L3  52.236-27 SITE VISIT (FEB 1995)

(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site
Investigations and Conditions Affecting the Work, will be included in any contract awarded as a
result of this solicitation. Accordingly, offerors or quoters are urged and expected to inspect the
site where the work will be performed.

(b) An organized site visit has been schedule for [Note to Contracting Officer:
Contracting Officer to insert date and time]

(©) Participants will meet at /Note to Contracting Officer: Contracting Officer to
insert location|].

L.4  PROPRIETARY DATA
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Proprietary data shall be specifically identified by page(s), paragraph(s) and sentence(s),

and shall not be generalized.

L.5 52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB
1998)

This contract incorporates the following provisions by reference, with the same force and effect
as if they were given in full text. Upon request, the Contracting Officer will make their full text
available. The offeror is cautioned that the listed provisions may include blocks that must be
completed by the offeror and submitted with its quotation or offer. In lieu of submitting the full
text of those provisions, the offeror may identify the provision by paragraph identifier and
provide the appropriate information with its quotation or offer. Also, the full text of a
solicitation provision may be accessed electronically at this address:
hitp.//www.statebuy.state.gov/

FEDERAL ACQUISITION REGULATION (48 CFR CH. 1)

52.209-9 UPDATES OF PUBLICLY AVAILABLE INFORMATION REGARDING
RESPONSIBILITY MATTERS (JULY 2013)

52.214-34  SUBMISSION OF OFFERS IN THE ENGLISH
LANGUAGE (APR 1991)

52.215-1 INSTRUCTIONS TO OFFERORS—COMPETITIVE
ACQUISITION (JAN 2004)

52.215-14 INTEGRITY OF UNIT PRICES (OCT 2010)

52.236-28 PREPARATIONS FOR PROPOSALS — CONSTRUCTION (OCT 1997)
52.237-1 SITE VISIT (APR 1984)

* Offerors are reminded that this provision states that the Government may award a contract
based on initial proposals, without holding discussions.

L.6  SOLICITATION PROVISIONS INCLUDED IN FULL TEXT

52.216-1 TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a combination type of contract. It is fixed price
for scheduled maintenance; indefinite delivery/indefinite quantity with fixed unit prices for
unscheduled/emergency maintenance.
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52.233-2 SERVICE OF PROTEST (SEP 2006)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that
are filed directly with an agency, and copies of any protests that are filed with the General
Accounting Office (GAO), shall be served on the Contracting Officer (addressed as follows) by
obtaining written and dated acknowledgment of receipt from

CDC/PEPFAR Deputy Director for Management and Operations

(b) The copy of any protest shall be received in the office designated above within
one day of filing a protest with the GAO.

L.7  FINANCIAL STATEMENT

If asked by the Contracting Officer, the offeror shall provide a current statement of its
financial condition, certified by a third party, that includes:

Income (profit-loss) Statement that shows profitability for the past three (3) years;

Balance Sheet that shows the assets owned and the claims against those assets, or what a firm
owns and what it owes; and

Cash Flow Statement that shows the firm’s sources and uses of cash during the most recent
accounting period. This will help the Government assess a firm’s ability to pay its obligations.

The Government will use this information to determine the offeror’s financial responsibility and
ability to perform under the contract. Failure of an offeror to comply with a request for this
information may cause the Government to determine the offeror to be nonresponsible.

L.8. 652.206-70 COMPETITION ADVOCATE/OMBUDSMAN (AUG 1999) (DEVIATION)

(a) The Department of State’s Competition Advocate is responsible for assisting industry in
removing restrictive requirements from Department of State solicitations and removing
barriers to full and open competition and use of commercial items. If such a solicitation is
considered competitively restrictive or does not appear properly conducive to competition
and commercial practices, potential offerors are encouraged to first contact the contracting
office for the respective solicitation. If concerns remain unresolved, contact the Department
of State Competition Advocate on (703) 516-1696, by fax at (703) 875-6155, or write to:

Competition Advocate

U.S. Department of State
A/OPE

SA-15, Room 1060
Washington, DC 20522-1510
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(b) The Department of State’s Acquisition Ombudsman has been appointed to hear concerns
from potential offerors and contractors during the pre-award and post-award phases of this
acquisition. The role of the ombudsman is not to diminish the authority of the Contracting
Officer, the Technical Evaluation Panel or Source Evaluation Board, or the selection official.
The purpose of the ombudsman is to facilitate the communication of concerns, issues,
disagreements, and recommendations of interested parties to the appropriate Government
personnel, and work to resolve them. When requested and appropriate, the ombudsman will
maintain strict confidentiality as to the source of the concern. The ombudsman does not
participate in the evaluation of proposals, the source selection process, or the adjudication of
formal contract disputes. Interested parties are invited to contact the contracting activity
ombudsman, [Note to Contracting Officer: Insert Management Officer’s name], at [Note to
Contracting Officer: Insert Management Officer’s telephone and fax numbers]. For a U.S.
Embassy or overseas post, refer to the numbers below for the Department Acquisition
Ombudsman. Concerns, issues, disagreements, and recommendations which cannot be
resolved at a contracting activity level may be referred to the Department of State
Acquisition Ombudsman at (703) 516-1693, by fax at (703) 875-6155, or write to:

Acquisition Ombudsman
U.S. Department of State
A/OPE

SA-15, Room 1060
Washington, DC 20522-1510
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SECTION M
EVALUATION FACTORS FOR AWARD

M.l EVALUATION OF PROPOSALS

M.1.1 General. To be acceptable and eligible for evaluation, proposals must be prepared
in accordance with Section L - INSTRUCTIONS, CONDITIONS AND NOTICES TO
OFFERORS, and must meet all the requirements set forth in the other sections of this
solicitation.

M.1.2 Basis for Award

The Government intends to award a contract resulting from this solicitation to the lowest
priced, technically acceptable offeror who is a responsible contractor. Evaluations shall be
conducted in accordance with the procedures set forth below:

a) Initial Evaluation - All proposals received will be evaluated to ensure that each
proposal is complete in terms of submission of each required volume, as specified in L.2,
SUBMISSION OF OFFERS. Proposals which are missing a significant amount of the required
information may be eliminated from consideration, at the Government's discretion.

b) Technical Acceptability - Those proposals remaining after the initial evaluation
will be thoroughly reviewed to determine technical acceptability. Technical Acceptability will
include a review of the Proposed Work Information described in L.2.3.3(b) to ensure that the
offeror's proposed project superintendent and subcontractors are acceptable to the Government.
Past references provided as part of the Experience and Past Performance information as
described in L..2.3.3(b) may also be contacted to verify quality of past performance. The
Government shall also review the bar chart submitted to review the sequence of work and to
ensure that performance would be completed on time in accordance with the contract period of
performance. The end result of this review will be a determination of technical acceptability or
unacceptability.

C) Responsibility will be determined by analyzing whether the apparent successful
offeror complies with the requirements of FAR subpart 9.1, including:

e Adequate financial resources or the ability to obtain them;

e Ability to comply with the required performance period, taking into consideration all
existing commercial and governmental business commitments;

e Satisfactory record of integrity and business ethics;
e Necessary organization, experience, and skills or the ability to obtain them;

e Necessary equipment and facilities or the ability to obtain them; and
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e Be otherwise qualified and eligible to receive an award under applicable laws and
regulations.

The Government reserves the right to reject proposals that are unreasonably low or high in price.
Unsuccessful offerors will be notified in accordance with FAR 15.1001.

M.1.3 Award Selection

The prices of all technically acceptable firms will then be reviewed and the award
selection will go to the lowest priced, technically acceptable, responsible offeror. As described
in FAR 52.215-1 which is incorporated by reference in Section L, award may be made based
upon initial offers, without discussions.

M.2  52.217-5 EVALUATION OF OPTIONS (JUL 1990)

The Government will evaluate offers for award purposes by adding the total price for all
options to the total price. Evaluation of options will not obligate the Government to exercise the
option(s).

M.3  QUANTITIES FOR EVALUATION

For the purpose of evaluation, and for no other purpose, evaluation of prices submitted
will be made on the basis that the Government will require the quantities shown in Section
B - SERVICES AND PRICES, of this solicitation.

M.4 SEPARATE CHARGES

Separate charges, in any form, are not solicited. For example, proposals containing any
charges for failure of the Government to exercise any options will be rejected. The Government
shall not be obligated to pay any charges other than the contract price, including any exercised
options.

M.5 AWARD WITHOUT DISCUSSIONS

In accordance with FAR provision 52.215-1 (included in Section L of this RFP), offerors
are reminded that the Government intends to award this contract based on initial proposals and
without holding discussions, pursuant to FAR 15.610(a).

FAR 52.225-17: offers to be submitted in more than one currency (U.S. dollars or local
currency).|

M.6  FAR 52.225-17 EVALUATION OF FOREIGN CURRENCY OFFERS (FEB 2000)

If the Government receives offers in more than one currency, the Government will
evaluate offers by converting the foreign currency to United States currency using the exchange
rate used by the Embassy in effect as follows:
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(a) For acquisitions conducted using sealed bidding procedures, on the date of bid opening.

(b) For acquisitions conducted using negotiation procedures—

(1) On the date specified for receipt of offers, if award is based on initial offers;
otherwise

(2) On the date specified for receipt of proposal revisions.
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